MAR 04, 2014 02:43 PM
TIP NO B-4827

FED AID NO BRZ-1523(6)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #53 OVER SANDY CREEK ON SR-1523.

VANCE, WARREN
38597.3.FD1

2:00 PM 1/6 001
FEB 18 2014 C203350
0.123 MI

THE HURLEY GROUP LLC

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

COMPANY
DURHAM, NC MOORESVILLE, NC RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 43000.00 44600.00 45000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 8000.00 4800.00 10000.00

(14+83.43-L-)
0003 0043000000-N 226 GRADING Lump Sum 36000.00 65000.00 84000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 9.00 1800.00 15.00 3000.00 25.00 5000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 6.00 60.00 40.00 400.00 10.00 100.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 22.00 4400.00 25.00 5000.00 1.00 200.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.00 400.00 2.00 400.00 2.00 400.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 30.00 300.00 45.00 450.00 40.00 400.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 2.00 40.00 2.00 40.00 2.00 40.00
0011 0335300000-E 305 18" DRAINAGE PIPE 28 LF 75.00 2100.00 35.00 980.00 40.00 1120.00
0012 0588000000-E 310 18" CS PIPE CULV 0.064" 24 LF 65.00 1560.00 35.00 840.00 40.00 960.00
0013 0636000000-E 310 ZIBC% IéléE?W Frekkk! THICK 2 EA 250.00 500.00 215.00 430.00 300.00 600.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 20.00 2000.00 20.00 2000.00 27.00 2700.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 345 TON 52.00 17940.00 52.00 17940.00 50.00 17250.00
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B 260 TON 58.00 15080.00 58.00 15080.00 50.00 13000.00
0017 1525000000-E 610 ASP CONC SURF CRS SF9.5A 300 TON 84.00 25200.00 84.00 25200.00 70.00 21000.00
0018 1575000000-E 620 ASP FOR PLANT MIX 50 TON 650.00 32500.00 650.00 32500.00 600.00 30000.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 4 EA 300.00 1200.00 300.00 1200.00 200.00 800.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2100.00 4200.00 1475.00 2950.00 1800.00 3600.00
0021 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 550.00 1100.00 575.00 1150.00 700.00 1400.00
0022 2556000000-E 846 SHOULDER BERM GUTTER 32 LF 55.00 1760.00 60.00 1920.00 40.00 1280.00
0023 3030000000-E 862 STL BM GUARDRAIL 1125 LF 14.50 1631.25 14.50 1631.25 14.50 1631.25
0024 3045000000-E 862 SBGR SHOP CURVED 375 LF 16.00 600.00 16.00 600.00 16.00 600.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0026 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 550.00 550.00 550.00 550.00 550.00 550.00
0027 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1375.00 5500.00 1375.00 5500.00 1375.00 5500.00
0028 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1800.00 5400.00 1800.00 5400.00 1800.00 5400.00
0029 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 100 LF 25.00 2500.00 18.00 1800.00 18.00 1800.00

4'VINYL FENCE RESET
0030 3628000000-E 876 RIP RAP, CLASS | 45 TON 46.00 2070.00 35.00 1575.00 75.00 3375.00
0031 3635000000-E 876 RIP RAP, CLASS I 40 TON 52.00 2080.00 35.00 1400.00 25.00 1000.00
0032 3649000000-E 876 RIP RAP, CLASS B 40 TON 46.00 1840.00 35.00 1400.00 75.00 3000.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,685 SY 2.50 4212.50 2.00 3370.00 2.00 3370.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 498 SF 3.90 1942.20 4.00 1992.00 4.00 1992.00
0035 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 55.00 5280.00 7.25 696.00 4.00 384.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 219 SF 4.25 930.75 12.00 2628.00 4.00 876.00
0037 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 25.00 700.00 35.00 980.00 40.00 1120.00
0038 4430000000-N 1130 DRUMS 26 EA 65.00 1690.00 38.00 988.00 20.00 520.00
0039 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 14.00 2016.00 4.00 576.00 12.00 1728.00



MAR 04, 2014 02:43 PM
TIP NO

FED AID NO BRZ-1523(6)

B-4827

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #53 OVER SANDY CREEK ON SR-1523.

VANCE, WARREN
38597.3.FD1

2:00 PM 2/ 6 001
FEB 18 2014 C203350
0.123 MI

THE HURLEY GROUP LLC

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

COMPANY
DURHAM, NC MOORESVILLE, NC RALEIGH, NC
0040 4450000000-N 1150 FLAGGER 8 HR 22.00 176.00 25.00 200.00 50.00 400.00
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,400 LF 0.36 3024.00 0.30 2520.00 0.30 2520.00
0042 4835000000-E 1205 PAINT PVT MKG LINES 24" 20 LF 5.00 100.00 3.00 60.00 3.00 60.00
0043  6000000000-E 1605 TEMPORARY SILT FENCE 1,575 LF 3.00 4725.00 2.50 3937.50 2.50 3937.50
0044 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 42.00 6300.00 30.00 4500.00 1.00 150.00
0045 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 42.00 1680.00 35.00 1400.00 55.00 2200.00
0046  6012000000-E 1610 SEDIMENT CONTROL STONE 345 TON 42.00 14490.00 28.00 9660.00 1.00 345.00
0047 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1400.00 2100.00 980.00 1470.00 800.00 1200.00
0048 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.50 250.00 3.00 300.00 2.50 250.00
0049 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1100.00 275.00 680.00 170.00 1100.00 275.00
0050 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 10.00 2000.00 1.00 200.00
0051  6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.50 750.00 2.00 600.00
0052 6030000000-E 1630 SILT EXCAVATION 50 CY 10.00 500.00 15.00 750.00 15.00 750.00
0053  6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.75 3500.00 1.25 2500.00 2.00 4000.00
0054 6037000000-E SP COIR FIBER MAT 100 SY 6.80 680.00 6.50 650.00 7.00 700.00
0055 6042000000-E 1632 1/4" HARDWARE CLOTH 330 LF 4.00 1320.00 5.00 1650.00 4.00 1320.00
0056 6048000000-E SP  FLOAT TURBIDITY CURTAIN 150 SY 35.00 5250.00 5.00 750.00 20.00 3000.00
0057 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 650.00 7800.00 350.00 4200.00 80.00 960.00
0058 6071020000-E SP  POLYACRYLAMIDE (PAM) 10 LB 8.00 80.00 10.00 100.00 15.00 150.00
0059  6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2875.00 5750.00 1680.00 3360.00 1250.00 2500.00
0060 6087000000-E 1660 MOWING 1 ACR 75.00 75.00 80.00 80.00 75.00 75.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 8.00 400.00 4.00 200.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 800.00 200.00 900.00 225.00
0063  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.80 140.00 4.00 200.00 2.00 100.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 900.00 1125.00 780.00 975.00 500.00 625.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 20.00 200.00 80.00 800.00 20.00 200.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 300.00 7500.00 100.00 2500.00 50.00 1250.00
0067 6123000000-E 1670 REFORESTATION 0.1 ACR 3800.00 380.00 7500.00 750.00 3800.00 380.00
STRUCTURE ITEMS
0068 8017000000-N SP  CM&R TEMP ACCESS **#titink Lump Sum 15000.00 37932.00 10000.00
(14+83.00-L-)
0069 8035000000-N 402 REMV EXIST STR #htitionk Lump Sum 40000.00 55000.00 104000.00
(14+83.00-L-)
0070 8105520000-E 411 3-0"DRILLD PIER IN SOIL 36 LF 836.43 30111.48 999.00 35964.00 670.00 24120.00
0071 8105620000-E 411 3-0" DRILLD PIER NO SOIL 50 LF 796.58 39829.00 1128.00 56400.00 1000.00 50000.00
0072 8111200000-E 411 PERM STL CASING FOR 3'PIER 39 LF 252.00 9828.00 265.00 10335.00 252.00 9828.00
0073 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 500.00 500.00 500.00 500.00
0074 8115000000-N 411 CSLTESTING 1 EA 1900.00 1900.00 1900.00 1900.00 2000.00 2000.00
0075 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 5000.00 10000.00 27000.00
(14+83.00-L-)
0076 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.7 CY 950.00 63365.00 1297.95 86573.27 1250.00 83375.00



MAR 04, 2014 02:43 PM
TIP NO

FED AID NO BRZ-1523(6)

B-4827

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #53 OVER SANDY CREEK ON SR-1523.

VANCE, WARREN
38597.3.FD1

2:00 PM 3/ 6 001
FEB 18 2014 C203350
0.123 MI

THE HURLEY GROUP LLC

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

COMPANY

DURHAM, NC MOORESVILLE, NC RALEIGH, NC
0077 8210000000-N 422 BRG APPR SLAB *ewnks Lump Sum 25000.00 12700.00 20000.00

(14+83.00-L-)

0078 8217000000-E 425 REINF STEEL (BRIDGE) 22,956 LB 1.00 22956.00 1.00 22956.00 175 40173.00
0079  8238000000-E 425 SPIRAL COL REINF STL BRG 2,825 LB 1.20 3390.00 1.60 4520.00 3.00 8475.00
0080 8364000000-E 450 HP12X53 PILES 280 LF 72.00 20160.00 60.75 17010.00 50.00 14000.00
0081 8505000000-E 460 VERT CONC BARRIER RAIL 280.75 LF 75.00 21056.25 92.00 25829.00 73.00 20494.75
0082  8608000000-E 876 RIP RAP Il (2-0") 411 TON 46.00 18906.00 1.00 411,00 25.00 10275.00
0083  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 455 SY 2.00 910.00 2.90 1319.50 250 1137.50
0084 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8500.00 10000.00 7106.00
0085 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1540 LF 149.00 229460.00 130.00 200200.00 115.00 177100.00
CONTRACT TOTAL TOTAL 865605.43 TOTAL 893503.52 TOTAL 909909.00
ROADWAY ITEMS SUB-TOTAL 30973370  SUB-TOTAL 303953.75  SUB-TOTAL 300324.75
STRUCTURE ITEMS SUB-TOTAL 55587173 SUB-TOTAL 589549.77  SUB-TOTAL 609584.25



MAR 04, 2014 02:43 PM VANCE, WARREN

TIP NO B-4827 38597.3.FD1 2200PM 4/ 6 001
FEB 18 2014 C203350
FED AID NO BRZ-1523(6) 0.123 M

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #53 OVER SANDY CREEK ON SR-1523.

PALMETTO INFRASTRUCTURE INC S. T. WOOTEN CORPORATION
GREENVILLE, SC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 45000.00 51150.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 9000.00 7500.00
(14+83.43-L-)
0003 0043000000-N 226 GRADING Lump Sum 45000.00 58000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 28.00 5600.00 15.00 3000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 75.00 750.00 48.00 480.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 38.00 7600.00 30.00 6000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 12.00 2400.00 3.00 600.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 75.00 750.00 62.00 620.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 18.00 360.00 3.00 60.00
0011 0335300000-E 305 18" DRAINAGE PIPE 28 LF 75.00 2100.00 75.50 2114.00
0012 0588000000-E 310 18" CS PIPE CULV 0.064" 24 LF 80.00 1920.00 107.00 2568.00
0013 0636000000-E 310 ZIBC% IéléE?W Frekkk! THICK 2 EA 350.00 700.00 365.00 730.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 55.00 5500.00 27.00 2700.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 345 TON 52.00 17940.00 78.00 26910.00
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B 260 TON 58.00 15080.00 80.00 20800.00
0017 1525000000-E 610 ASP CONC SURF CRS SF9.5A 300 TON 84.00 25200.00 82.00 24600.00
0018 1575000000-E 620 ASP FOR PLANT MIX 50 TON 650.00 32500.00 620.00 31000.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 4 EA 300.00 1200.00 300.00 1200.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1250.00 2500.00 2650.00 5300.00
0021 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 1000.00 2000.00 600.00 1200.00
0022 2556000000-E 846 SHOULDER BERM GUTTER 32 LF 85.00 2720.00 48.00 1536.00
0023 3030000000-E 862 STL BM GUARDRAIL 1125 LF 14.50 1631.25 14.50 1631.25
0024 3045000000-E 862 SBGR SHOP CURVED 375 LF 16.00 600.00 16.00 600.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00
0026 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 550.00 550.00 550.00 550.00
0027 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1375.00 5500.00 1375.00 5500.00
0028 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1800.00 5400.00 1800.00 5400.00
0029 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 100 LF 18.00 1800.00 18.00 1800.00
4'VINYL FENCE RESET
0030 3628000000-E 876 RIP RAP, CLASS | 45 TON 75.00 3375.00 52.00 2340.00
0031 3635000000-E 876 RIP RAP, CLASS I 40 TON 80.00 3200.00 56.00 2240.00
0032 3649000000-E 876 RIP RAP, CLASS B 40 TON 74.00 2960.00 52.00 2080.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,685 SY 3.00 5055.00 4.75 8003.75
0034  4400000000-E 1110 WORK ZONE SIGNS (STAT) 498 SF 4.00 1992.00 3.90 1942.20
0035 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 7.25 696.00 76.50 7344.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 219 SF 12.00 2628.00 10.50 2299.50
0037 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 35.00 980.00 140.00 3920.00
0038 4430000000-N 1130 DRUMS 26 EA 55.00 1430.00 89.00 2314.00

0039 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 4.00 576.00 20.25 2916.00



MAR 04, 2014 02:43 PM VANCE, WARREN

TIP NO B-4827 38597.3.FD1 2:00 PM 5/ 6 001
FEB 18 2014 C203350
FED AID NO BRZ-1523(6) 0.123 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #53 OVER SANDY CREEK ON SR-1523.

PALMETTO INFRASTRUCTURE INC S. T.WOOTEN CORPORATION
GREENVILLE, SC WILSON, NC
0040 4450000000-N 1150 FLAGGER 8 HR 75.00 600.00 34.00 272.00
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,400 LF 0.30 2520.00 0.30 2520.00
0042 4835000000-E 1205 PAINT PVT MKG LINES 24" 20 LF 3.00 60.00 3.00 60.00
0043 6000000000-E 1605 TEMPORARY SILT FENCE 1,575 LF 2.45 3858.75 1.90 2992.50
0044 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 65.00 9750.00 52.00 7800.00
0045 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 65.00 2600.00 52.00 2080.00
0046 6012000000-E 1610 SEDIMENT CONTROL STONE 345 TON 55.00 18975.00 46.00 15870.00
0047 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 2250.00 3375.00 600.00 900.00
0048 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 4.00 400.00
0049 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2400.00 600.00 1000.00 250.00
0050 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 15.00 3000.00
0051 6029000000-E SP SAFETY FENCE 300 LF 3.00 900.00 1.75 525.00
0052 6030000000-E 1630 SILT EXCAVATION 50 CY 35.00 1750.00 15.00 750.00
0053 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 2.75 5500.00 1.80 3600.00
0054 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 6.20 620.00
0055 6042000000-E 1632 1/4" HARDWARE CLOTH 330 LF 3.75 1237.50 3.60 1188.00
0056 6048000000-E SP  FLOAT TURBIDITY CURTAIN 150 SY 28.00 4200.00 28.00 4200.00
0057 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 650.00 7800.00 525.00 6300.00
0058 6071020000-E SP  POLYACRYLAMIDE (PAM) 10 LB 12.00 120.00 12.00 120.00
0059 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2850.00 5700.00 1800.00 3600.00
0060 6087000000-E 1660 MOWING 1 ACR 450.00 450.00 200.00 200.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 6.00 300.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1000.00 250.00
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 4.00 200.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1450.00 1812.50 1000.00 1250.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 75.00 750.00 60.00 600.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 200.00 5000.00 150.00 3750.00
0067 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 4000.00 400.00
STRUCTURE ITEMS
0068 8017000000-N SP  CM&R TEMP ACCESS i Lump Sum 25000.00 1.00
(14+83.00-L-)
0069 8035000000-N 402 REMV EXIST STR ik Lump Sum 45000.00 90000.00
(14+83.00-L-)
0070 8105520000-E 411 3-0"DRILLD PIER IN SOIL 36 LF 1000.00 36000.00 1150.00 41400.00
0071 8105620000-E 411 3-0"DRILLD PIER NO SOIL 50 LF 1000.00 50000.00 1150.00 57500.00
0072 8111200000-E 411 PERM STL CASING FOR 3' PIER 39 LF 300.00 11700.00 252.00 9828.00
0073 8113000000-N 411 SID INSPECTIONS 1 EA 1000.00 1000.00 500.00 500.00
0074 8115000000-N 411 CSL TESTING 1 EA 2000.00 2000.00 1900.00 1900.00
0075 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 15000.00 20000.00

(14+83.00-L-)
0076 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.7 CY 1200.00 80040.00 1425.00 95047.50



MAR 04, 2014 02:43 PM VANCE, WARREN

TIP NO B-4827 38597.3.FD1 2:00 PM 6/ 6 001
FEB 18 2014 C203350
FED AID NO BRZ-1523(6) 0.123 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #53 OVER SANDY CREEK ON SR-1523.

PALMETTO INFRASTRUCTURE INC S. T. WOOTEN CORPORATION
GREENVILLE, SC WILSON, NC
0077 8210000000-N 422 BRG APPR SLAB *ewnks Lump Sum 20000.00 26000.00
(14+83.00-L-)

0078 8217000000-E 425 REINF STEEL (BRIDGE) 22,956 LB 1.50 34434.00 1.00 22956.00
0079 8238000000-E 425 SPIRAL COL REINF STL BRG 2,825 LB 2.00 5650.00 2.00 5650.00
0080 8364000000-E 450 HP12X53 PILES 280 LF 70.00 19600.00 58.00 16240.00
0081 8505000000-E 460 VERT CONC BARRIER RAIL 280.75 LF 85.00 23863.75 110.00 30882.50
0082  8608000000-E 876 RIP RAP Il (2-0") 411 TON 65.00 26715.00 52.00 21372.00
0083  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 455 SY 5.00 2275.00 4.75 2161.25
0084 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 11000.00
0085 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1540 LF 140.00 215600.00 135.00 207900.00
CONTRACT TOTAL TOTAL 969584.75 TOTAL 1023340.45
ROADWAY ITEMS SUB-TOTAL 348207.00  SUB-TOTAL 363002.20
STRUCTURE ITEMS SUB-TOTAL 621377.75  SUB-TOTAL 660338.25

BIDDERS IN ORDER CONTRACT TOTAL

THE HURLEY GROUP LLC 1 865605.43

DANE CONSTRUCTION, INC. 2 893503.52

FSC Il LLC DBA FRED SMITH COMPANY 3 909909.00

PALMETTO INFRASTRUCTURE INC 4 969584.75

S. T. WOOTEN CORPORATION 5 1023340.45



MAR 04, 2014 02:43 PM

WAKE

TIP NO B-4991 40890.3.FD1 2:00 PM 1/ 13 002
FEB 18 2014 C202573
FED AID NO BRZ-1163(7) 0.296 MI
GRADING, PAVING, DRAINAGE, AND STRUCTURE.
BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.
DEVERE CONSTRUCTION THE HURLEY GROUP LLC FSC Il LLC DBA FRED SMITH
COMPANY, INC COMPANY
ALPENA, MI DURHAM, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 196000.00 200000.00 200000.00
0002 0029000000-N SP (Ri%lN;;)BRG APPR rkkkskik Lump Sum 25000.00 27000.00 30000.00
+
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 580 CY 8.00 4640.00 9.00 5220.00 20.00 11600.00
0005 0063000000-N SP GRADING Lump Sum 225000.00 158500.00 159000.00
0006 0106000000-E 230 BORROW EXCAVATION 31,200 CY 9.00 280800.00 7.50 234000.00 10.00 312000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 580 CY 8.00 4640.00 6.00 3480.00 10.00 5800.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 12.00 4800.00 26.00 10400.00 15.00 6000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 670 SY 3.00 2010.00 1.70 1139.00 2.00 1340.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 84 TON 30.00 2520.00 32.00 2688.00 20.00 1680.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 285 SY 3.00 855.00 1.50 427.50 2.00 570.00
0012 0335200000-E 305 15" DRAINAGE PIPE 56 LF 40.00 2240.00 50.00 2800.00 35.00 1960.00
0013 0335300000-E 305 18" DRAINAGE PIPE 128 LF 40.00 5120.00 45.00 5760.00 36.00 4608.00
0014 0335600000-E 305 36" DRAINAGE PIPE 328 LF 75.00 24600.00 75.00 24600.00 70.00 22960.00
0015 0588000000-E 310 18"CSPIPE CULV 0.064" 64 LF 45.00 2880.00 45.00 2880.00 35.00 2240.00
0016 0636000000-E 310 ZSC% EEE?W Fewet THICK 2 EA 500.00 1000.00 250.00 500.00 400.00 800.00
0017 0995000000-E 340 PIPE REMOVAL 90 LF 10.00 900.00 15.00 1350.00 10.00 900.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 198 TON 30.00 5940.00 32.00 6336.00 35.00 6930.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 30.00 12000.00 16.00 6400.00 30.00 12000.00
0020 1245000000-E SP SHOULDER RECONSTRUCTION 5.68 SMI 5000.00 28400.00 2500.00 14200.00 2500.00 14200.00
0021 1330000000-E 607 INCIDENTAL MILLING 2,600 SY 6.00 15600.00 6.00 15600.00 3.00 7800.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,680 TON 37.00 62160.00 28.50 47880.00 32.00 53760.00
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 950 TON 36.00 34200.00 28.90 27455.00 36.00 34200.00
0024 1523000000-E 610 ASP CONC SURF CRS $9.5C 5,490 TON 30.00 164700.00 33.30 182817.00 33.00 181170.00
0025 1575000000-E 620 ASP FOR PLANT MIX 445 TON 630.00 280350.00 608.25 270671.25 600.00 267000.00
0026 2000000000-N 806 RIGHT OF WAY MARKERS 24 EA 200.00 4800.00 190.00 4560.00 150.00 3600.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 15.00 336.00 12.00 268.80 25.00 560.00
0028 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 50.00 840.00 46.00 772.80 30.00 504.00
0029 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 5.00 500.00 7.00 700.00 5.00 500.00
0030 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 270.00 270.00 250.00 250.00
0031 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 20.00 120.00 10.00 60.00
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1500.00 10500.00 2000.00 14000.00 1250.00 8750.00
0033 2308000000-E 840 MASNRY DRAINAGE STRUCT 48 LF 200.00 9600.00 450.00 21600.00 330.00 15840.00
0034 2374000000-N 840 FSAME-GRT-HD 840.03 ** 1 EA 550.00 550.00 650.00 650.00 450.00 450.00
0035 2374000000-N 840 |(:FR)’AME-GRT-HD 840.03 ** 2 EA 550.00 1100.00 650.00 1300.00 450.00 900.00
0036 2374000000-N 840 F(;AME-GRT-HD 840.03 ** 3 EA 550.00 1650.00 650.00 1950.00 450.00 1350.00
0037 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 350.00 350.00 500.00 500.00 300.00 300.00
0038 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,150 LF 13.00 14950.00 13.50 15525.00 12.00 13800.00



MAR 04, 2014 02:43 PM

WAKE

TIP NO B-4991 40890.3.FD1 200PM 2/ 13 002
FEB 18 2014 C202573
FED AID NO BRZ-1163(7) 0.296 M
GRADING, PAVING, DRAINAGE, AND STRUCTURE.
BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.
DEVERE CONSTRUCTION THE HURLEY GROUP LLC FSC Il LLC DBA FRED SMITH
COMPANY, INC COMPANY
ALPENA, MI DURHAM, NC RALEIGH, NC
0039 2591000000-E 848 4" CONCRETE SIDEWALK 880 SY 23.50 20680.00 24.30 21384.00 24.00 21120.00
0040 2600000000-N SP RETROFIT EXT CURB RAMP 4 EA 900.00 3600.00 500.00 2000.00 700.00 2800.00
0041 2605000000-N 848 CONCRETE CURB RAMP 6 EA 950.00 5700.00 750.00 4500.00 800.00 4800.00
0042 3030000000-E 862 STL BM GUARDRAIL 1,250 LF 14.50 18125.00 14.00 17500.00 14.50 18125.00
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00 20.00 200.00 13.00 130.00
0044 3215000000-N 862 GR ANCHOR TYPE Il 2 EA 1375.00 2750.00 1300.00 2600.00 1375.00 2750.00
0045 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1100.00 4400.00 1800.00 7200.00
0046 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 1425.00 2850.00 1975.00 3950.00 1425.00 2850.00
0047 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 85 LF 20.00 1700.00 20.00 1700.00 20.00 1700.00
SPLIT RAIL FENCE RESET
0048 3635000000-E 876 RIP RAP, CLASS II 890 TON 40.00 35600.00 45.00 40050.00 42.00 37380.00
0049 3649000000-E 876 RIP RAP, CLASS B 482 TON 40.00 19280.00 31.00 14942.00 50.00 24100.00
0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,950 SY 3.00 5850.00 2.60 5070.00 2.00 3900.00
0051  4400000000-E 1110 WORK ZONE SIGNS (STAT) 408 SF 3.90 1591.20 3.75 1530.00 3.90 1591.20
0052  4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 8.85 1274.40 50.00 7200.00 10.00 1440.00
0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 4.25 442.00 4.75 494.00 4.25 442.00
0054 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 4000.00 8000.00 4500.00 9000.00 100.00 200.00
0055  4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 33 DAY 23.00 759.00 26.00 858.00 40.00 1320.00
0056 4430000000-N 1130 DRUMS 115 EA 60.00 6900.00 62.00 7130.00 20.00 2300.00
0057  4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 14.80 1184.00 17.80 1424.00 14.80 1184.00
0058  4450000000-N 1150 FLAGGER 60 HR 25.00 1500.00 23.00 1380.00 75.00 4500.00
0059 4685000000-E 1205 THERMO PVT MKG LINES 4"90 23,730 LF 0.39 9254.70 0.39 9254.70 0.39 9254.70
0060 4686000000-E 1205 THERMO PVT MKG LINES 4"120 23,585 LF 0.59 13915.15 0.59 13915.15 0.59 13915.15
0061 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 105 LF 0.60 63.00 0.60 63.00 0.60 63.00
0062 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 535 LF 2.00 1070.00 2.00 1070.00 2.00 1070.00
0063 4710000000-E 1205 24"WIDE THERMO 120 MILS 328 LF 8.00 2624.00 8.00 2624.00 8.00 2624.00
0064 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 75.00 450.00 75.00 450.00 75.00 450.00
0065 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 21 EA 100.00 2100.00 100.00 2100.00 100.00 2100.00
0066 4770000000-E 1205 ?I'l‘)COLD APPL PLSTIC LINES TYPE ** 990 LF 1.50 1485.00 1.50 1485.00 1.50 1485.00
0067 5325200000-E 1510 2" WATER LINE 225 LF 50.00 11250.00 42.00 9450.00 45.00 10125.00
0068 5326200000-E 1510 12" WATER LINE 30 LF 175.00 5250.00 350.00 10500.00 100.00 3000.00
0069 5327400000-E 1510 24" WATER LINE 1,120 LF 250.00 280000.00 200.00 224000.00 185.00 207200.00
0070 5546000000-E 1515 8" VALVE 2 EA 10500.00 21000.00 8000.00 16000.00 14000.00 28000.00
0071 5558000000-E 1515 12" VALVE 2 EA 2750.00 5500.00 2400.00 4800.00 2500.00 5000.00
0072 5559400000-E 1515 24" VALVE 2 EA 10500.00 21000.00 8000.00 16000.00 11000.00 22000.00
0073 5606000000-E 1515 2" BLOW OFF 2 EA 3000.00 6000.00 2200.00 4400.00 2600.00 5200.00
0074 5648000000-N 1515 RELOCATE WATER METER 1 EA 5000.00 5000.00 3500.00 3500.00 2000.00 2000.00
0075 5691200000-E 1520 6" SANITARY GRAVITY SEWER 186 LF 100.00 18600.00 60.00 11160.00 45.00 8370.00
0076 5709400000-E 1520 8" FORCE MAIN SEWER 351 LF 75.00 26325.00 60.00 21060.00 50.00 17550.00
0077 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 1000.00 2000.00 1200.00 2400.00 1200.00 2400.00



MAR 04, 2014 02:43 PM

WAKE

TIP NO B-4991 40890.3.FD1 2:00PM 3/ 13 002
FEB 18 2014 C202573
FED AID NO BRZ-1163(7) 0.296 MI
GRADING, PAVING, DRAINAGE, AND STRUCTURE.
BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.
DEVERE CONSTRUCTION THE HURLEY GROUP LLC FSC Il LLC DBA FRED SMITH
COMPANY, INC COMPANY
ALPENA, MI DURHAM, NC RALEIGH, NC
0078 5776000000-E 1525 5' DIA UTILITY MANHOLE 2 EA 2750.00 5500.00 5000.00 10000.00 100.00 200.00
0079 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,050 LF 8.00 8400.00 8.00 8400.00 10.50 11025.00
0080 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 1000.00 2000.00 450.00 900.00 880.00 1760.00
0081 5835000000-E 1540 ’(*Z‘ZHE)NCASEMENT PIPE 550 LF 200.00 110000.00 550.00 302500.00 200.00 110000.00
0082 5871000000-E 1550 z:‘zj)RENCHLESS INSTALL (IN SOIL) 275 LF 325.00 89375.00 1.00 275.00 250.00 68750.00
0083 5871010000-E 1550 ’(*Z‘ZI"I')RENCHLESS INSTALL (NOT IN SOIL) 275 LF 725.00 199375.00 1700.00 467500.00 875.00 240625.00
0084 6000000000-E 1605 TEMPORARY SILT FENCE 8,985 LF 1.85 16622.25 1.85 16622.25 1.85 16622.25
0085 6006000000-E 1610 EROS CONTRL STONE CL A 115 TON 50.00 5750.00 50.00 5750.00 50.00 5750.00
0086 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 75.00 3000.00 50.00 2000.00 70.00 2800.00
0087 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 75.00 5625.00 45.00 3375.00 40.00 3000.00
0088 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 600.00 1200.00 1150.00 2300.00 600.00 1200.00
0089 6018000000-E 1620 SEED FOR TEMP SEEDING 240 LB 3.50 840.00 3.00 720.00 3.50 840.00
0090 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1000.00 1000.00 1200.00 1200.00 1000.00 1000.00
0091 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 15.00 3000.00 25.00 5000.00
0092 6029000000-E SP SAFETY FENCE 1,000 LF 1.70 1700.00 1.60 1600.00 2.00 2000.00
0093  6030000000-E 1630 SILT EXCAVATION 20 CY 25.00 500.00 25.00 500.00 40.00 800.00
0094 6036000000-E 1631 MATTING FOR EROS CONTROL 4,750 SY 1.35 6412.50 1.75 8312.50 1.35 6412.50
0095 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 8.00 800.00 7.00 700.00
0096 6038000000-E SP PERM SOIL REINF MAT 1,100 SY 4.95 5445.00 6.75 7425.00 4.95 5445.00
0097 6042000000-E 1632 1/4" HARDWARE CLOTH 210 LF 3.50 735.00 3.50 735.00 3.00 630.00
0098 6048000000-E SP  FLOAT TURBIDITY CURTAIN 60 SY 50.00 3000.00 45.00 2700.00 40.00 2400.00
0099 6070000000-N 1639 SPECIAL STILLING BASINS 1 EA 750.00 750.00 600.00 600.00 1000.00 1000.00
0100 6071012000-E SP COIR FIBER WATTLE 465 LF 750 3487.50 7.00 3255.00 10.00 4650.00
0101 6071020000-E SP  POLYACRYLAMIDE (PAM) 100 LB 9.00 900.00 8.00 800.00 10.00 1000.00
0102 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2000.00 4000.00 2800.00 5600.00 2200.00 4400.00
0103 6087000000-E 1660 MOWING 3 ACR 60.00 180.00 75.00 225.00 60.00 180.00
0104 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 9.25 462.50 3.00 150.00
0105 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 975.00 243.75 900.00 225.00
0106 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 350 175.00 2.00 100.00 3.50 175.00
0107 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 900.00 1125.00 935.00 1168.75 900.00 1125.00
0108 6111000000-E SP  IMPERVIOUS DIKE 175 LF 25.00 4375.00 60.00 10500.00 10.00 1750.00
0109 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 50.00 500.00 25.00 250.00 50.00 500.00
0110 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 100.00 2500.00 225.00 5625.00 100.00 2500.00
0111 6123000000-E 1670 REFORESTATION 0.3 ACR 1200.00 360.00 2500.00 750.00 1200.00 360.00
WALL ITEMS
0112 8802030000-E SP SEGMENTAL GRAVITY RETAIN WALLS 135 SF 75.00 10125.00 25.00 3375.00 35.00 4725.00
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WAKE

TIP NO B-4991 40890.3.FD1 2:00PM 4/ 13 002
FEB 18 2014 C202573
FED AID NO BRZ-1163(7) 0.296 MI
GRADING, PAVING, DRAINAGE, AND STRUCTURE.
BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.
DEVERE CONSTRUCTION THE HURLEY GROUP LLC FSC Il LLC DBA FRED SMITH
COMPANY, INC COMPANY
ALPENA, MI DURHAM, NC RALEIGH, NC
STRUCTURE ITEMS
0113  8021000000-N SP  REMV EXIST STR #xirxsin Lump Sum 25000.00 35000.00 53000.00
(18+75.00-L-)
0114 8105540000-E 411 3-6"DRILLD PIER IN SOIL 18 LF 400.00 47200.00 380.00 44840.00 226.00 26668.00
0115 8105640000-E 411 3-6"DRILLD PIER NO SOIL 81 LF 1100.00 89100.00 1600.00 129600.00 1740.00 140940.00
0116 8111400000-E 411 PERM STL CASING FOR 3-6" PIER 109.4 LF 300.00 32820.00 100.00 10940.00 150.00 16410.00
0117 8113000000-N 411 SID INSPECTIONS 1 EA 600.00 600.00 500.00 500.00 1000.00 1000.00
0118  8114000000-N 411 SPT TESTING 3 EA 1000.00 3000.00 1500.00 4500.00 1000.00 3000.00
0119 8115000000-N 411 CSLTESTING 1 EA 2000.00 2000.00 2500.00 2500.00 2000.00 2000.00
0120 8121000000-N 412 UNCL STR EXCAV STA ##xx Lump Sum 5000.00 10000.00 18000.00
(18+75.00-L)
0121 8147000000-E 420 REINF CONCRETE DECK SLAB 13,415 SF 33.00 442695.00 27.00 362205.00 33.00 442695.00
0122 8161000000-E 420 GROOVING BRIDGE FLOORS 11,271 SF 0.40 4508.40 0.59 6649.89 0.30 3381.30
0123 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 197.6 CY 725.00 143260.00 700.00 138320.00 1600.00 316160.00
0124 8210000000-N 422 BRG APPR SLAB #*##rsitsiek Lump Sum 55000.00 30000.00 40000.00
(18+75.00-L-)
0125 8217000000-E 425 REINF STEEL (BRIDGE) 45,636 LB 1.00 45636.00 0.70 31945.20 2.50 114090.00
0126 8238000000-E 425 SPIRAL COL REINF STL BRG 7,045 LB 1.25 8806.25 1.15 8101.75 5.00 35225.00
0127 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,298.91 LF 225.00 292254.75 235.00 305243.85 230.00 298749.30
0128 8364000000-E 450 HP12X53 PILES 300 LF 50.00 15000.00 52.00 15600.00 50.00 15000.00
0129 8475000000-E 460 TWO BAR METAL RAIL 320.19 LF 119.00 38102.61 105.00 33619.95 105.00 33619.95
0130 8503000000-E 460 CONCRETE BARRIER RAIL 347.67 LF 80.00 27813.60 75.00 26075.25 65.00 22598.55
0131 8517000000-E 460 1-**"X**"CONC PARAPET 32769 LF 90.00 29492.10 85.00 27853.65 90.00 29492.10
(1-31/2" X 3-31/2")
0132 8608000000-E 876 RIP RAP II (2-0") 1,275 TON 35.00 44625.00 45.00 57375.00 45.00 57375.00
0133 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,420 SY 2.00 2840.00 2.50 3550.00 2.50 3550.00
0134 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00 18000.00 27794.00
0135 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 50000.00 57000.00 50000.00
CONTRACT TOTAL TOTAL 3927599.41 TOTAL 4054854.49 TOTAL 4127470.00
ROADWAY ITEMS SUB-TOTAL 2497720.70 SUB-TOTAL 2692059.95 SUB-TOTAL 2371996.80
WALL ITEMS SUB-TOTAL 10125.00 SUB-TOTAL 3375.00 SUB-TOTAL 4725.00
STRUCTURE ITEMS SUB-TOTAL 1419753.71 SUB-TOTAL 1359419.54 SUB-TOTAL 1750748.20
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FED AID NO BRZ-1163(7)
GRADING, PAVING, DRAINAGE, AND STRUCTURE.
BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.
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S. T.WOOTEN CORPORATION

PCL CIVIL CONSTRUCTORS INC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

WILSON, NC RALEIGH, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 212550.00 200000.00 225000.00
0002 0029000000-N SP (Ri%lN;;)BRG APPR rkkkskik Lump Sum 27100.00 36500.00 7500.00
+
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 5000.00 5000.00 100.00 100.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 580 CY 16.00 9280.00 13.00 7540.00 12.00 6960.00
0005 0063000000-N SP GRADING Lump Sum 107000.00 250000.00 281337.00
0006 0106000000-E 230 BORROW EXCAVATION 31,200 CY 10.00 312000.00 11.25 351000.00 10.45 326040.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 580 CY 7.00 4060.00 7.50 4350.00 7.50 4350.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 30.00 12000.00 45.00 18000.00 25.00 10000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 670 SY 4.50 3015.00 2.50 1675.00 2.50 1675.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 84 TON 45.55 3826.20 35.00 2940.00 35.00 2940.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 285 SY 4.66 1328.10 3.00 855.00 3.00 855.00
0012 0335200000-E 305 15" DRAINAGE PIPE 56 LF 39.50 2212.00 28.00 1568.00 28.00 1568.00
0013 0335300000-E 305 18" DRAINAGE PIPE 128 LF 36.00 4608.00 32.00 4096.00 32.00 4096.00
0014 0335600000-E 305 36" DRAINAGE PIPE 328 LF 72.50 23780.00 52.00 17056.00 52.00 17056.00
0015 0588000000-E 310 18"CSPIPE CULV 0.064" 64 LF 50.00 3200.00 32.00 2048.00 32.00 2048.00
0016 0636000000-E 310 ZSC% EEE?W Fewet THICK 2 EA 600.00 1200.00 520.00 1040.00 500.00 1000.00
0017 0995000000-E 340 PIPE REMOVAL 90 LF 17.50 1575.00 10.00 900.00 10.00 900.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 198 TON 45.00 8910.00 30.00 5940.00 28.00 5544.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 25.50 10200.00 39.00 15600.00 28.00 11200.00
0020 1245000000-E SP SHOULDER RECONSTRUCTION 5.68 SMI 5500.00 31240.00 2000.00 11360.00 2400.00 13632.00
0021 1330000000-E 607 INCIDENTAL MILLING 2,600 SY 3.25 8450.00 4.50 11700.00 3.25 8450.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,680 TON 45.00 75600.00 29.00 48720.00 28.50 47880.00
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 950 TON 45.00 42750.00 29.25 27787.50 28.90 27455.00
0024 1523000000-E 610 ASP CONC SURF CRS $9.5C 5,490 TON 40.00 219600.00 33.75 185287.50 33.30 182817.00
0025 1575000000-E 620 ASP FOR PLANT MIX 445 TON 605.00 269225.00 615.00 273675.00 608.25 270671.25
0026 2000000000-N 806 RIGHT OF WAY MARKERS 24 EA 190.00 4560.00 250.00 6000.00 250.00 6000.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 10.00 224.00 11.00 246.40 20.00 448.00
0028 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 40.00 672.00 45.00 756.00 25.00 420.00
0029 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00 6.50 650.00 15.00 1500.00
0030 2070000000-N 815 SUBDRN PIPE OUTLET EA 200.00 200.00 500.00 500.00 250.00 250.00
0031 2077000000-E 815 6" OUTLET PIPE LF 20.00 120.00 25.00 150.00 25.00 150.00
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1800.00 12600.00 1500.00 10500.00 1400.00 9800.00
0033 2308000000-E 840 MASNRY DRAINAGE STRUCT 48 LF 325.00 15600.00 375.00 18000.00 375.00 18000.00
0034 2374000000-N 840 FSAME-GRT-HD 840.03 ** 1 EA 750.00 750.00 700.00 700.00 600.00 600.00
0035 2374000000-N 840 |(:FR)’AME-GRT-HD 840.03 ** 2 EA 750.00 1500.00 700.00 1400.00 600.00 1200.00
0036 2374000000-N 840 F(;AME-GRT-HD 840.03 ** 3 EA 750.00 2250.00 700.00 2100.00 600.00 1800.00
0037 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 575.00 575.00 700.00 700.00 600.00 600.00
0038 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,150 LF 15.00 17250.00 15.00 17250.00 20.00 23000.00



MAR 04, 2014 02:43 PM

TIP NO

FED AID NO BRZ-1163(7)

B-4991
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S. T.WOOTEN CORPORATION

PCL CIVIL CONSTRUCTORS INC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

WILSON, NC RALEIGH, NC CHARLOTTE, NC
0039 2591000000-E 848 4" CONCRETE SIDEWALK 880 SY 27.00 23760.00 27.00 23760.00 30.00 26400.00
0040 2600000000-N SP RETROFIT EXT CURB RAMP 4 EA 650.00 2600.00 650.00 2600.00 750.00 3000.00
0041 2605000000-N 848 CONCRETE CURB RAMP 6 EA 950.00 5700.00 950.00 5700.00 1750.00 10500.00
0042 3030000000-E 862 STL BM GUARDRAIL 1,250 LF 14.50 18125.00 14.00 17500.00 15.25 19062.50
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00 20.00 200.00 25.00 250.00
0044 3215000000-N 862 GR ANCHOR TYPE Il 2 EA 1375.00 2750.00 1300.00 2600.00 1300.00 2600.00
0045 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1975.00 7900.00 1875.00 7500.00
0046 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 1425.00 2850.00 1100.00 2200.00 1450.00 2900.00
0047 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 85 LF 25.00 2125.00 50.00 4250.00 50.00 4250.00
SPLIT RAIL FENCE RESET
0048 3635000000-E 876 RIP RAP, CLASS II 890 TON 50.50 44945.00 48.00 42720.00 47.00 41830.00
0049 3649000000-E 876 RIP RAP, CLASS B 482 TON 47.00 22654.00 45.00 21690.00 42.00 20244.00
0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,950 SY 3.29 6415.50 3.00 5850.00 3.00 5850.00
0051  4400000000-E 1110 WORK ZONE SIGNS (STAT) 408 SF 3.90 1591.20 4.00 1632.00 10.00 4080.00
0052  4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 38.50 5544.00 5.75 828.00 10.00 1440.00
0053  4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 4.25 442.00 5.00 520.00 10.00 1040.00
0054 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 4300.00 8600.00 220.00 440.00 2500.00 5000.00
0055 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 33 DAY 345.00 11385.00 27.00 891.00 100.00 3300.00
0056 4430000000-N 1130 DRUMS 115 EA 80.00 9200.00 39.50 4542.50 100.00 11500.00
0057  4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 14.80 1184.00 18.00 1440.00 35.00 2800.00
0058  4450000000-N 1150 FLAGGER 60 HR 18.84 1130.40 21.00 1260.00 22.00 1320.00
0059 4685000000-E 1205 THERMO PVT MKG LINES 4"90 23,730 LF 0.39 9254.70 0.40 9492.00 0.39 9254.70
0060 4686000000-E 1205 THERMO PVT MKG LINES 4"120 23,585 LF 0.59 13915.15 0.60 14151.00 0.59 13915.15
0061 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 105 LF 0.60 63.00 0.60 63.00 0.60 63.00
0062 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 535 LF 2.00 1070.00 2.00 1070.00 2.00 1070.00
0063 4710000000-E 1205 24"WIDE THERMO 120 MILS 328 LF 8.00 2624.00 8.00 2624.00 8.00 2624.00
0064 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 75.00 450.00 75.00 450.00 75.00 450.00
0065 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 21 EA 100.00 2100.00 100.00 2100.00 100.00 2100.00
0066 4770000000-E 1205 zll'l‘)COLD APPL PLSTIC LINES TYPE ** 990 LF 1.50 1485.00 1.50 1485.00 1.50 1485.00
0067 5325200000-E 1510 2" WATER LINE 225 LF 44,50 10012.50 68.00 15300.00 65.00 14625.00
0068 5326200000-E 1510 12" WATER LINE 30 LF 445.00 13350.00 750.00 22500.00 725.00 21750.00
0069 5327400000-E 1510 24" WATER LINE 1,120 LF 340.00 380800.00 250.00 280000.00 240.00 268800.00
0070 5546000000-E 1515 8" VALVE 2 EA 10200.00 20400.00 13500.00 27000.00 13000.00 26000.00
0071 5558000000-E 1515 12" VALVE 2 EA 3850.00 7700.00 3630.00 7260.00 3500.00 7000.00
0072 5559400000-E 1515 24" VALVE 2 EA 11650.00 23300.00 16000.00 32000.00 15500.00 31000.00
0073 5606000000-E 1515 2" BLOW OFF 2 EA 2370.00 4740.00 5425.00 10850.00 5235.00 10470.00
0074 5648000000-N 1515 RELOCATE WATER METER 1 EA 4300.00 4300.00 2075.00 2075.00 2000.00 2000.00
0075 5691200000-E 1520 6" SANITARY GRAVITY SEWER 186 LF 90.00 16740.00 62.25 11578.50 60.00 11160.00
0076 5709400000-E 1520 8" FORCE MAIN SEWER 351 LF 104.50 36679.50 54.00 18954.00 52.00 18252.00
0077 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 1510.00 3020.00 935.00 1870.00 900.00 1800.00
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0078 5776000000-E 1525 5' DIA UTILITY MANHOLE 2 EA 4500.00 9000.00 1450.00 2900.00 1400.00 2800.00
0079 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,050 LF 14.00 14700.00 9.35 9817.50 9.00 9450.00
0080 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 510.00 1020.00 520.00 1040.00 500.00 1000.00
0081 5835000000-E 1540 ’(*Z‘ZHE)NCASEMENT PIPE 550 LF 275.00 151250.00 150.00 82500.00 405.00 222750.00
0082 5871000000-E 1550 z:‘zj)RENCHLESS INSTALL (IN SOIL) 275 LF 275.00 75625.00 308.00 84700.00 438.00 120450.00
0083 5871010000-E 1550 ’(*Z‘ZI"I')RENCHLESS INSTALL (NOT IN SOIL) 275 LF 850.00 233750.00 1000.00 275000.00 1150.00 316250.00
0084 6000000000-E 1605 TEMPORARY SILT FENCE 8,985 LF 1.85 16622.25 1.85 16622.25 2.00 17970.00
0085 6006000000-E 1610 EROS CONTRL STONE CL A 115 TON 44.00 5060.00 45.00 5175.00 40.00 4600.00
0086 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 47.00 1880.00 43.00 1720.00 40.00 1600.00
0087 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 44.00 3300.00 40.00 3000.00 38.00 2850.00
0088 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 700.00 1400.00 600.00 1200.00 600.00 1200.00
0089 6018000000-E 1620 SEED FOR TEMP SEEDING 240 LB 2.75 660.00 3.50 840.00 3.50 840.00
0090 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 900.00 900.00 1000.00 1000.00 1000.00 1000.00
0091 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 20.00 4000.00 12.00 2400.00 12.00 2400.00
0092 6029000000-E SP SAFETY FENCE 1,000 LF 1.60 1600.00 1.70 1700.00 2.00 2000.00
0093  6030000000-E 1630 SILT EXCAVATION 20 CY 41.50 830.00 13.00 260.00 12.00 240.00
0094 6036000000-E 1631 MATTING FOR EROS CONTROL 4,750 SY 1.60 7600.00 1.35 6412.50 1.50 7125.00
0095 6037000000-E SP COIR FIBER MAT 100 SY 6.40 640.00 4.00 400.00 4.00 400.00
0096 6038000000-E SP PERM SOIL REINF MAT 1,100 SY 4.25 4675.00 4.95 5445.00 5.00 5500.00
0097 6042000000-E 1632 1/4" HARDWARE CLOTH 210 LF 3.50 735.00 3.50 735.00 3.50 735.00
0098 6048000000-E SP  FLOAT TURBIDITY CURTAIN 60 SY 52.00 3120.00 60.00 3600.00 50.00 3000.00
0099 6070000000-N 1639 SPECIAL STILLING BASINS 1 EA 485.00 485.00 700.00 700.00 2000.00 2000.00
0100 6071012000-E SP COIR FIBER WATTLE 465 LF 9.00 4185.00 750 3487.50 8.00 3720.00
0101 6071020000-E SP  POLYACRYLAMIDE (PAM) 100 LB 7.50 750.00 9.00 900.00 10.00 1000.00
0102 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1750.00 3500.00 2000.00 4000.00 2000.00 4000.00
0103 6087000000-E 1660 MOWING 3 ACR 150.00 450.00 60.00 180.00 60.00 180.00
0104 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.00 450.00 3.00 150.00 3.00 150.00
0105 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 900.00 225.00 900.00 225.00
0106 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 350 175.00 3.50 175.00
0107 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1000.00 1250.00 900.00 1125.00 900.00 1125.00
0108 6111000000-E SP  IMPERVIOUS DIKE 175 LF 135.00 23625.00 70.00 12250.00 25.00 4375.00
0109 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 60.00 600.00 50.00 500.00 5.00 50.00
0110 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 160.40 4010.00 100.00 2500.00 200.00 5000.00
0111 6123000000-E 1670 REFORESTATION 0.3 ACR 4000.00 1200.00 1200.00 360.00 1200.00 360.00
WALL ITEMS
0112 8802030000-E SP SEGMENTAL GRAVITY RETAIN WALLS 135 SF 68.00 9180.00 60.00 8100.00 100.00 13500.00



MAR 04, 2014 02:43 PM

TIP NO

FED AID NO BRZ-1163(7)

B-4991

GRADING, PAVING, DRAINAGE, AND STRUCTURE.
BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.

WAKE
40890.3.FD1

2:00 PM 8/ 13 002
FEB 18 2014 C202573
0.296 MI

S. T.WOOTEN CORPORATION

PCL CIVIL CONSTRUCTORS INC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

WILSON, NC RALEIGH, NC CHARLOTTE, NC
STRUCTURE ITEMS
0113  8021000000-N SP  REMV EXIST STR #xirxsin Lump Sum 33000.00 20000.00 210000.00
(18+75.00-L-)
0114 8105540000-E 411 3-6"DRILLD PIER IN SOIL 18 LF 400.00 47200.00 500.00 59000.00 500.00 59000.00
0115 8105640000-E 411 3-6"DRILLD PIER NO SOIL 81 LF 1730.00 140130.00 2200.00 178200.00 1750.00 141750.00
0116 8111400000-E 411 PERM STL CASING FOR 3-6" PIER 109.4 LF 100.00 10940.00 250.00 27350.00 125.00 13675.00
0117 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 1500.00 1500.00 500.00 500.00
0118  8114000000-N 411 SPT TESTING 3 EA 1500.00 4500.00 5000.00 15000.00 1500.00 4500.00
0119 8115000000-N 411 CSLTESTING 1 EA 2500.00 2500.00 850.00 850.00 5000.00 5000.00
0120 8121000000-N 412 UNCL STR EXCAV STA ##xx Lump Sum 12800.00 7500.00 15000.00
(18+75.00-L)
0121 8147000000-E 420 REINF CONCRETE DECK SLAB 13,415 SF 34.50 462817.50 25.00 335375.00 30.00 402450.00
0122 8161000000-E 420 GROOVING BRIDGE FLOORS 11,271 SF 0.31 3494.01 0.30 3381.30 0.50 5635.50
0123 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 197.6 CY 555.00 109668.00 800.00 158080.00 750.00 148200.00
0124 8210000000-N 422 BRG APPR SLAB #*##rsitsiek Lump Sum 37000.00 40000.00 40000.00
(18+75.00-L-)
0125 8217000000-E 425 REINF STEEL (BRIDGE) 45,636 LB 1.00 45636.00 0.80 36508.80 1.00 45636.00
0126 8238000000-E 425 SPIRAL COL REINF STL BRG 7,045 LB 1.90 13385.50 1.10 7749.50 2.00 14090.00
0127 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,298.91 LF 220.00 285760.20 260.00 337716.60 250.00 324727.50
0128 8364000000-E 450 HP12X53 PILES 300 LF 75.50 22650.00 120.00 36000.00 75.00 22500.00
0129 8475000000-E 460 TWO BAR METAL RAIL 320.19 LF 119.00 38102.61 125.00 40023.75 125.00 40023.75
0130 8503000000-E 460 CONCRETE BARRIER RAIL 347.67 LF 82.50 28682.78 75.00 26075.25 50.00 17383.50
0131 8517000000-E 460 1-**"X**"CONC PARAPET 32769 LF 99.50 32605.16 75.00 24576.75 50.00 16384.50
(1-31/2" X 3-31/2")
0132 8608000000-E 876 RIP RAP II (2-0") 1,275 TON 40.00 51000.00 45.00 57375.00 50.00 63750.00
0133 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,420 SY 3.00 4260.00 4.00 5680.00 2.00 2840.00
0134 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10300.00 35000.00 7500.00
0135 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 76600.00 109000.00 50000.00
CONTRACT TOTAL TOTAL 4244380.26 TOTAL 4255998.10 TOTAL 4554093.35
ROADWAY ITEMS SUB-TOTAL 2761668.50 SUB-TOTAL 2685956.15 SUB-TOTAL 2890047.60
WALL ITEMS SUB-TOTAL 9180.00 SUB-TOTAL 8100.00 SUB-TOTAL 13500.00
STRUCTURE ITEMS SUB-TOTAL 1473531.76 SUB-TOTAL 1561941.95 SUB-TOTAL 1650545.75
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BURLINGTON, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 245000.00 312150.00
0002 0029000000-N SP ﬁ%lN;;)BRG APPR ket Lump Sum 30000.00 60405.00
+

0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00 100.00 100.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 580 CY 20.00 11600.00 25.00 14500.00
0005 0063000000-N SP GRADING Lump Sum 574652.00 725000.00
0006 0106000000-E 230 BORROW EXCAVATION 31,200 CY 10.00 312000.00 12.95 404040.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 580 CY 10.00 5800.00 9.00 5220.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 25.00 10000.00 40.00 16000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 670 SY 2.60 1742.00 2.00 1340.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 84 TON 37.38 3139.92 35.00 2940.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 285 SY 2.65 755.25 2.00 570.00
0012 0335200000-E 305 15" DRAINAGE PIPE 56 LF 56.35 3155.60 30.00 1680.00
0013 0335300000-E 305 18" DRAINAGE PIPE 128 LF 61.53 7875.84 30.00 3840.00
0014 0335600000-E 305 36" DRAINAGE PIPE 328 LF 101.49 33288.72 40.00 13120.00
0015 0588000000-E 310 18" CS PIPE CULV 0.064" 64 LF 75.33 4821.12 30.00 1920.00
0016 0636000000-E 310 ZSC% EEE?W TN THICK 2 EA 573.56 1147.12 225.00 450.00
0017 0995000000-E 340 PIPE REMOVAL 90 LF 19.55 1759.50 9.00 810.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 198 TON 45.00 8910.00 30.00 5940.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 35.00 14000.00 28.00 11200.00
0020 1245000000-E SP SHOULDER RECONSTRUCTION 5.68 SMI 4000.00 22720.00 4500.00 25560.00
0021 1330000000-E 607 INCIDENTAL MILLING 2,600 SY 13.00 33800.00 6.25 16250.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,680 TON 28.50 47880.00 28.50 47880.00
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 950 TON 28.90 27455.00 28.90 27455.00
0024 1523000000-E 610 ASP CONC SURF CRS S9.5C 5,490 TON 33.30 182817.00 33.30 182817.00
0025 1575000000-E 620 ASP FOR PLANT MIX 445 TON 608.25 270671.25 608.25 270671.25
0026 2000000000-N 806 RIGHT OF WAY MARKERS 24 EA 185.00 4440.00 200.00 4800.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 CY 45.00 1008.00 35.00 784.00
0028 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 24.00 403.20 35.00 588.00
0029 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 20.00 2000.00 8.50 850.00
0030 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 500.00 500.00 450.00 450.00
0031 2077000000-E 815 6" OUTLET PIPE 6 LF 50.00 300.00 50.00 300.00
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1559.69 10917.83 1475.00 10325.00
0033 2308000000-E 840 MASNRY DRAINAGE STRUCT 48 LF 258.75 12420.00 250.00 12000.00
0034 2374000000-N 840 ;:SAME-GRT-HD 840.03 ** 1 EA 764.75 764.75 575.00 575.00
0035 2374000000-N 840 l(:FR)’AME—GRT—HD 840.03 ** 2 EA 805.00 1610.00 575.00 1150.00
0036 2374000000-N 840 l(:(;AME—GRT—HD 840.03 ** 3 EA 805.00 2415.00 575.00 1725.00
0037 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 638.25 638.25 575.00 575.00

0038 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,150 LF 13.00 14950.00 13.00 14950.00
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0039 2591000000-E 848 4" CONCRETE SIDEWALK 880 SY 25.00 22000.00 25.00 22000.00
0040 2600000000-N SP RETROFIT EXT CURB RAMP 4 EA 1800.00 7200.00 2131.95 8527.80
0041 2605000000-N 848 CONCRETE CURB RAMP 6 EA 950.00 5700.00 1281.95 7691.70
0042 3030000000-E 862 STL BM GUARDRAIL 1,250 LF 14.50 18125.00 14.50 18125.00
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00 13.00 130.00
0044 3215000000-N 862 GR ANCHOR TYPE Il 2 EA 1375.00 2750.00 1375.00 2750.00
0045 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00
0046 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 1425.00 2850.00 1425.00 2850.00
0047 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 85 LF 20.00 1700.00 20.00 1700.00

SPLIT RAIL FENCE RESET

0048 3635000000-E 876 RIP RAP, CLASS I 890 TON 50.00 44500.00 35.00 31150.00
0049 3649000000-E 876 RIP RAP, CLASS B 482 TON 37.00 17834.00 32.00 15424.00
0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,950 SY 3.25 6337.50 2.00 3900.00
0051 4400000000-E 1110 WORK ZONE SIGNS (STAT) 408 SF 4.00 1632.00 3.90 1591.20
0052 4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 32.13 4626.72 8.85 1274.40
0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 6.00 624.00 4.25 442.00
0054 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3500.00 7000.00 2240.00 4480.00
0055 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 33 DAY 35.00 1155.00 23.00 759.00
0056 4430000000-N 1130 DRUMS 115 EA 47.00 5405.00 43.00 4945.00
0057 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 16.00 1280.00 14.80 1184.00
0058 4450000000-N 1150 FLAGGER 60 HR 30.00 1800.00 15.00 900.00
0059 4685000000-E 1205 THERMO PVT MKG LINES 4"90 23,730 LF 0.39 9254.70 0.39 9254.70
0060 4686000000-E 1205 THERMO PVT MKG LINES 4"120 23,585 LF 0.59 13915.15 0.59 13915.15
0061 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 105 LF 0.60 63.00 0.60 63.00
0062 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 535 LF 2.00 1070.00 2.00 1070.00
0063 4710000000-E 1205 24"WIDE THERMO 120 MILS 328 LF 8.00 2624.00 8.00 2624.00
0064 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 75.00 450.00 75.00 450.00
0065 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 21 EA 100.00 2100.00 100.00 2100.00
0066 4770000000-E 1205 ?I'l')COLD APPL PLSTIC LINES TYPE ** 990 LF 1.50 1485.00 1.50 1485.00
0067 5325200000-E 1510 2" WATER LINE 225 LF 56.35 12678.75 65.00 14625.00
0068 5326200000-E 1510 12" WATER LINE 30 LF 373.75 11212.50 725.00 21750.00
0069 5327400000-E 1510 24" WATER LINE 1,120 LF 419.35 469672.00 240.00 268800.00
0070 5546000000-E 1515 8" VALVE 2 EA 14727.19 29454.38 13000.00 26000.00
0071 5558000000-E 1515 12" VALVE 2 EA 2918.13 5836.26 3500.00 7000.00
0072 5559400000-E 1515 24" VALVE 2 EA 9372.50 18745.00 15500.00 31000.00
0073 5606000000-E 1515 2" BLOW OFF 2 EA 3306.25 6612.50 5235.43 10470.86
0074 5648000000-N 1515 RELOCATE WATER METER 1 EA 6440.00 6440.00 2000.00 2000.00
0075 5691200000-E 1520 6" SANITARY GRAVITY SEWER 186 LF 148.49 27619.14 60.00 11160.00
0076 5709400000-E 1520 8" FORCE MAIN SEWER 351 LF 122.62 43039.62 52.00 18252.00

0077 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 1725.00 3450.00 900.00 1800.00
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0078 5776000000-E 1525 5' DIA UTILITY MANHOLE 2 EA 2788.75 5577.50 1400.00 2800.00
0079 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,050 LF 15.96 16758.00 9.00 9450.00
0080 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 552.00 1104.00 500.00 1000.00
0081 5835000000-E 1540 ZZ‘Z..E)NCASEMENT PIPE 550 LF 140.00 77000.00 405.00 222750.00
0082 5871000000-E 1550 ’(*Z‘ZI"I')RENCHLESS INSTALL (IN SOIL) 275 LF 449.00 123475.00 438.00 120450.00
0083 5871010000-E 1550 ZZ‘Z.-.I-)RENCHLESS INSTALL (NOT IN SOIL) 275 LF 829.00 227975.00 1150.00 316250.00
0084 6000000000-E 1605 TEMPORARY SILT FENCE 8,985 LF 1.85 16622.25 1.85 16622.25
0085 6006000000-E 1610 EROS CONTRL STONE CL A 115 TON 40.00 4600.00 35.00 4025.00
0086 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 40.00 1600.00 32.00 1280.00
0087 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 32.00 2400.00 30.00 2250.00
0088 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 600.00 1200.00 600.00 1200.00
0089 6018000000-E 1620 SEED FOR TEMP SEEDING 240 LB 3.50 840.00 3.50 840.00
0090 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1000.00 1000.00 1000.00 1000.00
0091 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 28.82 5764.00 10.00 2000.00
0092 6029000000-E SP SAFETY FENCE 1,000 LF 1.70 1700.00 1.70 1700.00
0093 6030000000-E 1630 SILT EXCAVATION 20 CY 9.15 183.00 25.00 500.00
0094 6036000000-E 1631 MATTING FOR EROS CONTROL 4,750 SY 1.35 6412.50 1.35 6412.50
0095 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 4.00 400.00
0096 6038000000-E SP PERM SOIL REINF MAT 1,100 SY 4.95 5445.00 4.95 5445.00
0097 6042000000-E 1632 1/4" HARDWARE CLOTH 210 LF 3.50 735.00 3.50 735.00
0098 6048000000-E SP FLOAT TURBIDITY CURTAIN 60 SY 50.00 3000.00 25.00 1500.00
0099 6070000000-N 1639 SPECIAL STILLING BASINS 1 EA 1500.00 1500.00 750.00 750.00
0100 6071012000-E SP COIR FIBER WATTLE 465 LF 7.50 3487.50 6.00 2790.00
0101 6071020000-E SP  POLYACRYLAMIDE (PAM) 100 LB 9.00 900.00 8.00 800.00
0102 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2000.00 4000.00 2000.00 4000.00
0103 6087000000-E 1660 MOWING 3 ACR 60.00 180.00 60.00 180.00
0104 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 3.00 150.00
0105 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 900.00 225.00
0106 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.50 175.00 3.50 175.00
0107 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 900.00 1125.00 900.00 1125.00
0108 6111000000-E SP IMPERVIOUS DIKE 175 LF 50.00 8750.00 25.00 4375.00
0109 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 50.00 500.00
0110 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 100.00 2500.00 50.00 1250.00
0111 6123000000-E 1670 REFORESTATION 0.3 ACR 1200.00 360.00 1200.00 360.00

WALL ITEMS

0112 8802030000-E SP SEGMENTAL GRAVITY RETAIN WALLS 135 SF 63.00 8505.00 63.00 8505.00



MAR 04, 2014 02:43 PM WAKE

TIP NO B-4991 40890.3.FD1 2:00PM 12/ 13 002
FEB 18 2014 C202573
FED AID NO BRZ-1163(7) 0.296 MI

GRADING, PAVING, DRAINAGE, AND STRUCTURE.
BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.

TRIANGLE GRADING & PAVING INC DANE CONSTRUCTION, INC.
BURLINGTON, NC MOORESVILLE, NC
STRUCTURE ITEMS
0113 8021000000-N SP  REMV EXIST STR ek Lump Sum 210000.00 245000.00
(18+75.00-L-)
0114 8105540000-E 411 3-6" DRILLD PIER IN SOIL 118 LF 500.00 59000.00 545.00 64310.00
0115 8105640000-E 411 3-6"DRILLD PIER NO SOIL 81 LF 1750.00 141750.00 2050.00 166050.00
0116 8111400000-E 411 PERM STL CASING FOR 3-6" PIER 109.4 LF 125.00 13675.00 125.00 13675.00
0117 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 500.00 500.00
0118 8114000000-N 411 SPT TESTING 3 EA 1500.00 4500.00 1500.00 4500.00
0119 8115000000-N 411 CSL TESTING 1 EA 5000.00 5000.00 2500.00 2500.00
0120 8121000000-N 412 UNCL STR EXCAV STA #xkxx Lump Sum 15000.00 85570.00
(18+75.00-L)
0121 8147000000-E 420 REINF CONCRETE DECK SLAB 13,415 SF 30.00 402450.00 45.00 603675.00
0122 8161000000-E 420 GROOVING BRIDGE FLOORS 11,271 SF 0.50 5635.50 0.44 4959.24
0123 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 197.6 CY 750.00 148200.00 2850.00 563160.00
0124 8210000000-N 422 BRG APPR SLAB *r¥ktrriik Lump Sum 40000.00 48225.00
(18+75.00-L-)
0125 8217000000-E 425 REINF STEEL (BRIDGE) 45,636 LB 1.00 45636.00 1.50 68454.00
0126 8238000000-E 425 SPIRAL COL REINF STL BRG 7,045 LB 2.00 14090.00 3.25 22896.25
0127 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,29891 LF 250.00 324727.50 375.00 487091.25
0128 8364000000-E 450 HP12X53 PILES 300 LF 75.00 22500.00 108.00 32400.00
0129 8475000000-E 460 TWO BAR METAL RAIL 320.19 LF 125.00 40023.75 160.00 51230.40
0130 8503000000-E 460 CONCRETE BARRIER RAIL 347.67 LF 50.00 17383.50 85.40 29691.02
0131 8517000000-E 460 1-*"X****"CONC PARAPET 327.69 LF 50.00 16384.50 105.50 34571.30
(1-3 1/2" X3-31/2")
0132 8608000000-E 876 RIP RAP Il (2'-0") 1,275 TON 50.00 63750.00 55.00 70125.00
0133 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,420 SY 2.00 2840.00 3.00 4260.00
0134 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 30000.00
0135 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 50000.00 85000.00
CONTRACT TOTAL TOTAL 4924623.07 TOTAL 6243412.27
ROADWAY ITEMS SUB-TOTAL 3265572.32 SUB-TOTAL 3517063.81
WALL ITEMS SUB-TOTAL 8505.00 SUB-TOTAL 8505.00
STRUCTURE ITEMS SUB-TOTAL 1650545.75 SUB-TOTAL 2717843.46
BIDDERS IN ORDER CONTRACT TOTAL
DEVERE CONSTRUCTION COMPANY, INC 1 3927599.41
THE HURLEY GROUP LLC 2 4054854.49
FSC Il LLC DBA FRED SMITH COMPANY 3 4127470.00
S. T. WOOTEN CORPORATION 4 4244380.26
PCL CIVIL CONSTRUCTORS INC 5 4255998.10
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 6 4554093.35



MAR 04, 2014 02:43 PM

WAKE

TIP NO B-4991 40890.3.FD1 2:.00PM 13/ 13 002
FEB 18 2014 C202573
FED AID NO BRZ-1163(7) 0.296 MI
GRADING, PAVING, DRAINAGE, AND STRUCTURE.
BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.
TRIANGLE GRADING & PAVING INC 4924623.07
DANE CONSTRUCTION, INC. 6243412.27



MAR 04, 2014 02:43 PM
TIP NO

1-5205B

FED AID NO IMPP-085-4(122)

BRIDGE REHABILITATION.

BRIDGES #51, 52, 55, 56, 60, AND 61.

GRANVILLE
47051.3.3

2:00 PM 1/ 4 003
FEB 18 2014 C203453
0.170 MI

AMERICAN CONTRACTING &

BUCKEYE BRIDGE, LLC

HRI INC DBA HRI BRIDGE COMPANY

SERVICES INC
JEFFERSONVILLE, IN CANTON, NC STATE COLLEGE, PA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 92200.52 96000.00 90500.00
0002 1297000000-E 607 ?/Ill_llkxnx)SP PVMT ###x" DTH 2,380 SY 13.65 32487.00 14.00 33320.00 6.95 16541.00
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 233 TON 160.76 37457.08 185.00 43105.00 160.76 37457.08
0004 1575000000-E 620 ASP FOR PLANT MIX 14 TON 659.51 9233.14 750.00 10500.00 659.51 9233.14
0005 1840000000-E 665 MILLED RUMBLE STRIPS 7,200 LF 1.00 7200.00 1.15 8280.00 1.95 14040.00
0006 4400000000-E 1110 WORK ZONE SIGNS (STAT) 240 SF 4.25 1020.00 10.00 2400.00 4.25 1020.00
0007  4405000000-E 1110 WORK ZONE SIGNS (PORT) 640 SF 7.25 4640.00 15.00 9600.00 7.25 4640.00
0008 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 600.00 2400.00 2400.00 9600.00 2300.00 9200.00
0009 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 3200.00 6400.00 2800.00 5600.00 8850.00 17700.00
0010 4430000000-N 1130 DRUMS 80 EA 38.00 3040.00 50.00 4000.00 20.00 1600.00
0011 4450000000-N 1150 FLAGGER 40 HR 20.00 800.00 25.00 1000.00 20.00 800.00
0012 4480000000-N 1165 TMA 2 EA 7200.00 14400.00 7000.00 14000.00 22500.00 45000.00
0013 4510000000-N SP LAW ENFORCEMENT 48 HR 23.00 1104.00 40.00 1920.00 45.00 2160.00
0014 4516000000-N 1180 SKINNY DRUM 30 EA 27.00 810.00 50.00 1500.00 27.00 810.00
0015 4815000000-E 1205 PAINT PVMT MARKINGS 6" 3,690 LF 1.50 5535.00 250 9225.00 1.50 5535.00
0016 4847100000-E 1205 POLYUREA LINES (6" *****) 3,690 LF 5.00 18450.00 5.00 18450.00 5.00 18450.00
(STANDARD GLASS BEADS)
0017 4900000000-N 1251 PERM RAISED PVMT MARKERS 10 EA 50.00 500.00 50.00 500.00 50.00 500.00
0018 8161000000-E 420 GROOVING BRIDGE FLOORS 69,805 SF 0.75 52353.75 0.67 46769.35 0.44 30714.20
0019 8559000000-E SP SURFACE PREP, CLASS I 65 SY 135.00 8775.00 350.00 22750.00 60.00 3900.00
0020 8573000000-E SP LATEX MOD CONC OVERLAY 4823 CY 750.00 361725.00 750.00 361725.00 600.00 289380.00
0021 8580000000-E SP  PLACING LATEX MOD CONC 8,680 SY 35.00 303800.00 27.50 238700.00 25.00 217000.00
0022 8660000000-E SP CONCRETE REPAIRS 34 CF 280.00 9520.00 325.00 11050.00 280.00 9520.00
0023 8664000000-E SP SHOTCRETE REPAIRS 486.6 CF 440.00 214104.00 500.00 243300.00 450.00 218970.00
0024 8678000000-E SP  EPOXY RESIN INJECTION 1478 LF 80.00 11824.00 100.00 14780.00 80.00 11824.00
0025 8692000000-N SP FOAM JOINT SEALS Lump Sum 190000.00 100000.00 227500.00
0026 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 6.8 CY 2750.00 18700.00 2000.00 13600.00 5400.00 36720.00
CLASS A CONCRETE (BRIDGE)
0027 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 608 LB 3.00 1824.00 2.00 1216.00 4.00 2432.00
EPOXY COATED REINFORCING STEEL(BRIDGE)
0028 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 952 SF 17.00 16184.00 20.00 19040.00 10.00 9520.00
BRIDGE JOINT DEMOLITION
0029 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 3,188 SF 3.00 9564.00 15.00 47820.00 7.50 23910.00
EPOXY COATING
0030 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 8,680 SY 38.00 329840.00 41.00 355880.00 38.00 329840.00
HYDRO-DEMOLITION OF BRIDGE DECK
0031 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 8,680 SY 9.00 78120.00 15.00 130200.00 22.00 190960.00
SCARIFYING BRIDGE DECK
CONTRACT TOTAL TOTAL 1844010.49 TOTAL 1875830.35 TOTAL 1877376.42



MAR 04, 2014 02:43 PM

GRANVILLE

TIP NO 1-5205B 47051.3.3 2:00 PM 2/ 4 003
FEB 18 2014 C203453
FED AID NO IMPP-085-4(122) 0.170 MI
BRIDGE REHABILITATION.
BRIDGES #51, 52, 55, 56, 60, AND 61.
ROADWAY ITEMS SUB-TOTAL 1844010.49 SUB-TOTAL 1875830.35 SUB-TOTAL 1877376.42



MAR 04, 2014 02:43 PM

GRANVILLE

TIP NO I-5205B 47051.3.3 200PM 3/ 4 003
FEB 18 2014 C203453
FED AID NO IMPP-085-4(122) 0.170 MI
BRIDGE REHABILITATION.
BRIDGES #51, 52, 55, 56, 60, AND 61.
PENHALL COMPANY LANFORD BROTHERS CO., INC. NHM CONSTRUCTORS, LLC
ANAHEIM, CA ROANOKE, VA ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 150000.00 150000.00 170000.00
0002 1297000000-E 607 ?/Ill_llkxnx)SP PVMT ###x" DTH 2,380 SY 11.00 26180.00 8.00 19040.00 11.45 27251.00
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 233 TON 210.00 48930.00 300.00 69900.00 300.00 69900.00
0004 1575000000-E 620 ASP FOR PLANT MIX 14 TON 850.00 11900.00 600.00 8400.00 727.20 10180.80
0005 1840000000-E 665 MILLED RUMBLE STRIPS 7,200 LF 0.50 3600.00 1.09 7848.00 3.00 21600.00
0006 4400000000-E 1110 WORK ZONE SIGNS (STAT) 240 SF 5.00 1200.00 4.64 1113.60 4.45 1068.00
0007  4405000000-E 1110 WORK ZONE SIGNS (PORT) 640 SF 11.00 7040.00 10.00 6400.00 5.90 3776.00
0008 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2500.00 10000.00 2507.00 10028.00 3500.00 14000.00
0009 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 11000.00 22000.00 9646.50 19293.00 7500.00 15000.00
0010 4430000000-N 1130 DRUMS 80 EA 50.00 4000.00 42.90 3432.00 50.00 4000.00
0011 4450000000-N 1150 FLAGGER 40 HR 60.00 2400.00 22.50 900.00 20.00 800.00
0012 4480000000-N 1165 TMA 2 EA 10000.00 20000.00 24525.00 49050.00 18500.00 37000.00
0013 4510000000-N SP LAW ENFORCEMENT 48 HR 58.00 2784.00 43.60 2092.80 40.00 1920.00
0014 4516000000-N 1180 SKINNY DRUM 30 EA 30.00 900.00 31.35 940.50 50.00 1500.00
0015 4815000000-E 1205 PAINT PVMT MARKINGS 6" 3,690 LF 2.00 7380.00 1.64 6051.60 1.75 6457.50
0016 4847100000-E 1205 POLYUREA LINES (6" *****) 3,690 LF 6.50 23985.00 5.45 20110.50 6.00 22140.00
(STANDARD GLASS BEADS)
0017 4900000000-N 1251 PERM RAISED PVMT MARKERS 10 EA 65.00 650.00 54.50 545.00 60.00 600.00
0018 8161000000-E 420 GROOVING BRIDGE FLOORS 69,805 SF 0.40 27922.00 0.36 25129.80 0.66 46071.30
0019 8559000000-E SP SURFACE PREP, CLASS I 65 SY 150.00 9750.00 350.00 22750.00 300.00 19500.00
0020 8573000000-E SP LATEX MOD CONC OVERLAY 4823 CY 525.00 253207.50 1050.00 506415.00 1500.00 723450.00
0021 8580000000-E SP  PLACING LATEX MOD CONC 8,680 SY 22.00 190960.00 70.00 607600.00 67.50 585900.00
0022 8660000000-E SP CONCRETE REPAIRS 34 CF 1000.00 34000.00 825.00 28050.00 1050.00 35700.00
0023 8664000000-E SP SHOTCRETE REPAIRS 486.6 CF 1000.00 486600.00 825.00 401445.00 1000.00 486600.00
0024 8678000000-E SP  EPOXY RESIN INJECTION 1478 LF 110.00 16258.00 47.00 6946.60 375.00 55425.00
0025 8692000000-N SP FOAM JOINT SEALS Lump Sum 105000.00 253080.28 200000.00
0026 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 6.8 CY 2500.00 17000.00 2100.00 14280.00 1000.00 6800.00
CLASS A CONCRETE (BRIDGE)
0027 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 608 LB 3.30 2006.40 7.84 4766.72 0.60 364.80
EPOXY COATED REINFORCING STEEL(BRIDGE)
0028 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 952 SF 59.00 56168.00 29.25 27846.00 150.00 142800.00
BRIDGE JOINT DEMOLITION
0029 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 3,188 SF 15.00 47820.00 30.00 95640.00 10.00 31880.00
EPOXY COATING
0030 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 8,680 SY 38.00 329840.00 44.12 382961.60 56.00 486080.00
HYDRO-DEMOLITION OF BRIDGE DECK
0031 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 8,680 SY 9.00 78120.00 13.00 112840.00 20.00 173600.00
SCARIFYING BRIDGE DECK
CONTRACT TOTAL TOTAL 1997600.90 TOTAL 2864896.00 TOTAL 3401364.40



MAR 04, 2014 02:43 PM

GRANVILLE

TIP NO 1-52058 47051.3.3 2:00PM 4/ 4 003
FEB 18 2014 C203453
FED AID NO IMPP-085-4(122) 0.170 M
BRIDGE REHABILITATION.
BRIDGES #51, 52, 55, 56, 60, AND 61.
ROADWAY ITEMS SUB-TOTAL 1997600.90 SUB-TOTAL 2864896.00 SUB-TOTAL 3401364.40
BIDDERS IN ORDER CONTRACT TOTAL
AMERICAN CONTRACTING & SERVICES INC 1 1844010.49
BUCKEYE BRIDGE, LLC 2 1875830.35
HRI INC DBA HRI BRIDGE COMPANY 3 1877376.42
PENHALL COMPANY 4 1997600.90
LANFORD BROTHERS CO., INC. 5 2864896.00
NHM CONSTRUCTORS, LLC 6 3401364.40



MAR 04, 2014 02:43 PM
TIP NO B-4475

FED AID NO BRZ-1119(3)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

COLUMBUS
38380.3.FD1

2:00 PM 1/9 004
FEB 18 2014 C203348
0.060 MI

SMITH-ROWE, LLC

S & C CONSTRUCTION LLC

CAROLINA BRIDGE CO., INC.

MOUNT AIRY, NC GARLAND, NC ORANGEBURG, SC
ROADWAY ITEMS
0001 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6500.00 5600.00 7257.72
0002 0029000000-N SP  REINF BRG APPR *¥ik Lump Sum 9450.00 13507.20 13146.77
(15+66.00-L-)
0003 0043000000-N 226 GRADING Lump Sum 59700.00 20160.00 43860.99
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 560.00 560.00 11787.99 11787.99
0005 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 5.00 2000.00 5.60 2240.00 5.04 2016.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 8.00 3200.00 16.80 6720.00 31.08 12432.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 1.00 400.00 1.12 448.00 3.07 1228.00
0008 0223000000-E 275 ROCK PLATING 130 SY 70.00 9100.00 84.47 10981.10 84.32 10961.60
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 2 TON 70.00 140.00 42.56 85.12 47.16 94.32
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 5 SY 20.00 100.00 1.12 5.60 5.86 29.30
0011 0335200000-E 305 15" DRAINAGE PIPE 12 LF 58.00 696.00 16.80 201.60 142.47 1709.64
0012 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 50.00 1000.00 43.68 873.60 47.92 958.40
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 115 TON 177.40 20401.00 196.00 22540.00 163.00 18745.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 170 TON 140.40 23868.00 151.20 25704.00 126.00 21420.00
0015 1575000000-E 620 ASP FOR PLANT MIX 20 TON 614.00 12280.00 764.96 15299.20 614.00 12280.00
0016 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 15.00 345.00 11.20 257.60 5.00 115.00
0017 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 2.00 200.00 1.12 112.00 5.00 500.00
0018 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 17 CY 30.00 510.00 64.96 1104.32 65.00 1105.00
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 5.00 500.00 2.80 280.00 5.00 500.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 90.00 90.00 112.00 112.00 5.00 5.00
0021 2077000000-E 815 6" OUTLET PIPE LF 10.00 60.00 5.60 33.60 5.00 30.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1305.00 1305.00 1120.00 1120.00 2019.21 2019.21
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 555.00 555.00 392.00 392.00 915.50 915.50
0024 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 90.00 1800.00 44.80 896.00 100.24 2004.80
0025 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.00 750.00 17.92 896.00 15.00 750.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 22.40 112.00 11.00 55.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1400.00 5600.00 1120.00 4480.00 1400.00 5600.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1825.00 7300.00 2212.00 8848.00 1825.00 7300.00
0029 3649000000-E 876 RIP RAP, CLASS B 1 TON 315.00 315.00 44.80 44.80 246.05 246.05
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 495 SY 0.80 396.00 1.40 693.00 3.20 1584.00
0031 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00 22.40 134.40 50.00 300.00
0032 4400000000-E 1110 WORK ZONE SIGNS (STAT) 322 SF 3.88 1249.36 4.87 1568.14 4.35 1400.70
0033 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 5.00 595.00 5.32 633.08 4.75 565.25
0034 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 15.00 1440.00 16.58 1591.68 14.80 1420.80
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,520 LF 1.63 4107.60 1.12 2822.40 0.89 2242.80
0036 6000000000-E 1605 TEMPORARY SILT FENCE 660 LF 2.00 1320.00 3.08 2032.80 3.50 2310.00
0037 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 20.00 2500.00 44.80 5600.00 100.76 12595.00
0038 6009000000-E 1610 EROS CONTRL STONE CL B 15 TON 75.00 1125.00 44.80 672.00 101.82 1527.30
0039 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 18.00 1080.00 44.80 2688.00 77.41 4644.60
0040 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 900.00 450.00 1120.00 560.00 1000.00 500.00



MAR 04, 2014 02:43 PM
TIP NO B-4475

FED AID NO BRZ-1119(3)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

COLUMBUS
38380.3.FD1

2:00 PM 219 004
FEB 18 2014 C203348
0.060 MI

SMITH-ROWE, LLC

S & C CONSTRUCTION LLC

CAROLINA BRIDGE CO., INC.

MOUNT AIRY, NC GARLAND, NC ORANGEBURG, SC
0041 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 2.00 100.00 3.36 168.00 8.00 400.00
0042 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1400.00 350.00 1120.00 280.00 1500.00 375.00
0043  6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 5.00 150.00 16.80 504.00 50.97 1529.10
0044  6029000000-E SP SAFETY FENCE 700 LF 1.50 1050.00 1.68 1176.00 5.00 3500.00
0045  6030000000-E 1630 SILT EXCAVATION 20 CY 10.00 200.00 5.60 112.00 100.81 2016.20
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 450 SY 2.75 1237.50 1.68 756.00 2.00 900.00
0047  6037000000-E SP COIR FIBER MAT 200 SY 6.00 1200.00 5.60 1120.00 3.00 600.00
0048 6038000000-E SP PERM SOIL REINF MAT 100 SY 8.00 800.00 5.60 560.00 5.00 500.00
0049  6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 4.00 400.00 2.80 280.00 5.00 500.00
0050 6048000000-E SP  FLOAT TURBIDITY CURTAIN 200 SY 5.00 1000.00 28.00 5600.00 11.06 2212.00
0051 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 400.00 800.00 112.00 224.00 1008.15 2016.30
0052 6071010000-E SP  WATTLE 15 LF 16.00 240.00 5.60 84.00 188.07 2821.05
0053 6071012000-E SP COIR FIBER WATTLE 25 LF 18.00 450.00 11.20 280.00 10.00 250.00
0054 6071020000-E SP POLYACRYLAMIDE (PAM) 5 LB 25.00 125.00 22.40 112.00 25.00 125.00
0055 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1100.00 1100.00 2240.00 2240.00 2000.00 2000.00
0056 6087000000-E 1660 MOWING 0.5 ACR 500.00 250.00 112.00 56.00 200.00 100.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 2.80 140.00 10.00 500.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00 1120.00 280.00 750.00 187.50
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 2.80 140.00 6.00 300.00
0060 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1400.00 1050.00 1120.00 840.00 800.00 600.00
0061 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 25.00 250.00 56.00 560.00 20.00 200.00
0062 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 1.00 15.00 28.00 420.00 500.00 7500.00
0079 0000100000-N 800 MOBILIZATION Lump Sum 26000.00 25700.00 73593.69
STRUCTURE ITEMS
0063 8035000000-N 402 REMV EXIST STR ##stiseink Lump Sum 33500.00 22400.00 26615.43
(15+66.00 -L-)
0064 8112730000-N 450 PDATESTING 1 EA 3050.00 3050.00 3024.00 3024.00 4746.87 4746.87
0065 8121000000-N 412 UNCL STR EXCAV STA *#xx Lump Sum 2450.00 10080.00 7248.89
(15+66.00 -L-)
0066 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 39 CY 797.30 31094.70 1019.20 39748.80 1041.13 40604.07
0067 8210000000-N 422 BRG APPR SLAB *##rsitsies Lump Sum 17500.00 21478.24 21698.25
(15+66.00 -L-)
0068 8217000000-E 425 REINF STEEL (BRIDGE) 6,400 LB 1.11 7104.00 1.49 9536.00 1.29 8256.00
0069 8364000000-E 450 HP12X53 PILES 700 LF 36.98 25886.00 59.92 41944.00 50.54 35378.00
0070 8384200000-E 450 HP14X73 GALV PILES 440 LF 64.58 28415.20 89.60 39424.00 84.01 36964.40
0071 8391000000-N 450 STEEL PILE POINTS 8 EA 210.00 1680.00 112.00 896.00 74.73 597.84
0072 8393000000-N 450 PILE REDRIVES 12 EA 345.00 4140.00 112.00 1344.00 124.30 1491.60
0073 8505000000-E 460 VERT CONC BARRIER RAIL 175.25 LF 94.70 16596.18 89.13 15620.03 115.77 20288.69
0074 8594000000-E 876 RIPRAPB 41 TON 53.64 2199.24 56.00 2296.00 71.32 2924.12
0075 8608000000-E 876 RIP RAP 11 (2-0") 164 TON 59.35 9733.40 61.60 10102.40 76.99 12626.36
0076 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 185 SY 2.20 407.00 1.31 242.35 3.19 590.15



MAR 04, 2014 02:43 PM
TIP NO B-4475

FED AID NO BRZ-1119(3)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

COLUMBUS
38380.3.FD1

2:00 PM 3/9 004
FEB 18 2014 C203348
0.060 MI

SMITH-ROWE, LLC

S & C CONSTRUCTION LLC

CAROLINA BRIDGE CO., INC.

MOUNT AIRY, NC GARLAND, NC ORANGEBURG, SC
0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4800.00 4621.96 5751.63
0078 8755000000-E 430 3-0"X 1'-6"PRESTR SLABS 963.88 LF 119.78 115453.55 117.60 113352.29 103.53 99790.50
CONTRACT TOTAL TOTAL 524216.73 TOTAL 540351.31 TOTAL 636462.38
ROADWAY ITEMS SUB-TOTAL 220207.46 SUB-TOTAL 204241.24 SUB-TOTAL 310889.58
STRUCTURE ITEMS SUB-TOTAL 304009.27 SUB-TOTAL 336110.07 SUB-TOTAL 325572.80



MAR 04, 2014 02:43 PM
TIP NO B-4475

FED AID NO BRZ-1119(3)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

COLUMBUS
38380.3.FD1

2:00 PM 479 004
FEB 18 2014 C203348
0.060 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

ROADWAY ITEMS

0001 0000400000-N 801 CONSTRUCTION SURVEYING

0002 0029000000-N SP  REINF BRG APPR #ttixsiorex
(15+66.00-L-)

0003 0043000000-N 226 GRADING

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0195000000-E 265 SELECT GRANULAR MATERIAL

0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0008 0223000000-E 275 ROCK PLATING

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0335200000-E 305 15" DRAINAGE PIPE

0012 1220000000-E 545 INCIDENTAL STONE BASE

0013  1489000000-E 610 ASP CONC BASE CRS B25.0B

0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620 ASP FOR PLANT MIX

0016 2022000000-E 815 SUBDRAIN EXCAVATION

0017 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS

0018 2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0019 2044000000-E 815 6" PERF SUBDRN PIPE

0020 2070000000-N 815 SUBDRN PIPE OUTLET

0021 2077000000-E 815 6" OUTLET PIPE

0022  2286000000-N 840 MASNRY DRAINAGE STRUCT

0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846 SHOULDER BERM GUTTER

0025 3030000000-E 862 STL BM GUARDRAIL

0026  3150000000-N 862 ADDIT GUARDRAIL POSTS

0027 3215000000-N 862 GR ANCHOR TYPE Il

0028 3270000000-N SP  GR ANCHOR TYPE 350

0029 3649000000-E 876 RIP RAP, CLASS B

0030  3656000000-E 876 GEOTEXTILE FOR DRAINGE

0031 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0032  4400000000-E 1110 WORK ZONE SIGNS (STAT)

0033  4410000000-E 1110 WORK ZONE SIGNS (BARR)

0034  4445000000-E 1145 BARRICADES (TYPE Ill)

0035 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0036 6000000000-E 1605 TEMPORARY SILT FENCE

0037 6006000000-E 1610 EROS CONTRL STONE CL A

0038 6009000000-E 1610 EROS CONTRL STONE CL B

0039  6012000000-E 1610 SEDIMENT CONTROL STONE

0040 6015000000-E 1615 TEMPORARY MULCHING

Lump Sum
Lump Sum

Lump Sum
1 ACR
400 CY
400 CY
400 SY
130 SY
2 TON
5 SY
12 LF
20 TON
115 TON
170 TON
20 TON
23 CY
100 SY
17 CY
100 LF
1 EA
LF
1 EA
1 EA
20 LF
50 LF
5 EA
4 EA
4 EA
1 TON
495 SY
6 EA
322 SF
119 SF
96 LF
2,520 LF
660 LF
125 TON
15 TON
60 TON
0.5 ACR

4500.00

13000.00

85000.00

1.00 1.00
10.00 4000.00
12.00 4800.00
1.80 720.00
150.00 19500.00
45.00 90.00
4.00 20.00
27.00 324.00
45.00 900.00
163.00 18745.00
126.00 21420.00
614.00 12280.00
25.00 575.00
2.00 200.00
35.00 595.00
6.50 650.00
350.00 350.00
30.00 180.00
1200.00 1200.00
550.00 550.00
55.00 1100.00
15.00 750.00
11.00 55.00
1400.00 5600.00
1825.00 7300.00
60.00 60.00
2.80 1386.00
50.00 300.00
3.88 1249.36
5.00 595.00
15.00 1440.00
0.63 1587.60
2.50 1650.00
60.00 7500.00
60.00 900.00
55.00 3300.00
2000.00 1000.00

5000.00

8500.00

42000.00

0.95 0.95
1.00 400.00
1.00 400.00
0.25 100.00
100.00 13000.00
46.00 92.00
2.50 12.50
40.00 480.00
43.00 860.00
222.00 25530.00
172.00 29240.00
825.00 16500.00
5.00 115.00
2.00 200.00
92.00 1564.00
6.40 640.00
155.00 155.00
10.00 60.00
2000.00 2000.00
500.00 500.00
40.00 800.00
19.00 950.00
24.00 120.00
1180.00 4720.00
2350.00 9400.00
60.00 60.00
2.50 1237.50
9.50 57.00
5.50 1771.00
5.50 654.50
18.50 1776.00
0.75 1890.00
3.00 1980.00
50.00 6250.00
57.00 855.00
47.50 2850.00
100.00 50.00

6500.00

10000.00

40000.00

2500.00 2500.00
21.50 8600.00
15.00 6000.00
3.30 1320.00
97.25 12642.50
100.00 200.00
9.00 45.00
50.00 600.00
29.00 580.00
163.00 18745.00
126.00 21420.00
614.00 12280.00
35.00 805.00
6.00 600.00
75.00 1275.00
12.00 1200.00
250.00 250.00
22.00 132.00
2350.00 2350.00
475.00 475.00
100.00 2000.00
18.00 900.00
30.00 150.00
1400.00 5600.00
1950.00 7800.00
350.00 350.00
2.50 1237.50
50.00 300.00
3.88 1249.36
5.00 595.00
15.00 1440.00
0.89 2242.80
2.85 1881.00
60.00 7500.00
85.00 1275.00
75.00 4500.00
1850.00 925.00



MAR 04, 2014 02:43 PM
TIP NO

FED AID NO BRZ-1119(3)

B-4475

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

COLUMBUS
38380.3.FD1

2:00 PM 5/9 004
FEB 18 2014 C203348
0.060 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0079

0063

0064
0065

0066
0067

0068
0069
0070
0071
0072
0073
0074
0075
0076

6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6048000000-E
6070000000-N
6071010000-E
6071012000-E
6071020000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
0000100000-N

8035000000-N

8112730000-N
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8364000000-E
8384200000-E
8391000000-N
8393000000-N
8505000000-E
8594000000-E
8608000000-E
8622000000-E

1620
1620
1622
SP
1630
1631
SP
SP
1632
SP
1639
SP
SP
SP
1660
1660
1661
1661
1662
1665
1667
SP
800

402

450
412

420
422

425
450
450
450
450
460
876
876
876

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS
WATTLE

COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
MOBILIZATION

STRUCTURE ITEMS

REMV EXIST STR #hessesx
(15+66.00 -L-)
PDA TESTING

UNCL STR EXCAV STA *¥x
(15+66.00 -L-)
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB #ktrktcrs
(15+66.00 -L-)

REINF STEEL (BRIDGE)
HP12X53 PILES

HP14X73 GALV PILES

STEEL PILE POINTS

PILE REDRIVES

VERT CONC BARRIER RAIL
RIP RAP B

RIP RAP Il (2-0")
GEOTEXTILE FOR DRAINAGE

50

LB

0.25 TON

30
700
20
450
200
100
100
200
2
15
25
5

LF
LF
CcYy
SY
SY
SY
LF
SY
EA
LF
LF
LB

1 ACR
0.5 ACR

50

LB

0.25 TON

50

LB

0.75 TON
10 VHR

15
Lump Sum

Lump Sum

1
Lump Sum

39
Lump Sum

6,400
700
440

8
12
175.25

EA

EA

CcYy

LB
LF
LF
EA
EA
LF

41 TON
164 TON

185

SY

4.00 200.00
2000.00 500.00
11.00 330.00
2.50 1750.00
10.00 200.00
2.50 1125.00
4.15 830.00
5.00 500.00
5.00 500.00
20.00 4000.00
125.00 250.00
7.00 105.00
6.50 162.50
10.00 50.00
3200.00 3200.00
50.00 25.00
2.00 100.00
800.00 200.00
2.00 100.00
800.00 600.00
50.00 500.00
150.00 2250.00
32800.00

58426.00

1500.00 1500.00
12000.00

1200.00 46800.00
13500.00

1.00 6400.00
47.25 33075.00
81.25 35750.00
210.00 1680.00
81.50 978.00
97.00 16999.25
61.50 2521.50
67.00 10988.00
3.10 573.50

5.00 250.00
500.00 125.00
1.00 30.00
3.00 2100.00
1.00 20.00
3.00 1350.00
10.00 2000.00
10.65 1065.00
4.00 400.00
50.00 10000.00
160.00 320.00
8.50 127.50
9.70 242.50
9.00 45.00
1000.00 1000.00
95.00 47.50
10.00 500.00
1050.00 262.50
5.00 250.00
1200.00 900.00
30.00 300.00
1.00 15.00
32000.00

108000.00

1400.00 1400.00
44400.00

810.00 31590.00
17000.00

1.25 8000.00
38.00 26600.00
65.00 28600.00
125.00 1000.00
340.00 4080.00
84.00 14721.00
57.50 2357.50
68.00 11152.00
2.50 462.50

5.00 250.00
2200.00 550.00
15.00 450.00
3.00 2100.00
20.00 400.00
2.50 1125.00
4.00 800.00
4.50 450.00
5.00 500.00
27.00 5400.00
650.00 1300.00
6.00 90.00
12.00 300.00
14.00 70.00
2800.00 2800.00
65.00 32.50
5.00 250.00
1450.00 362.50
5.00 250.00
500.00 375.00
45.00 450.00
200.00 3000.00
37000.00

40000.00

4500.00 4500.00
20000.00

1100.00 42900.00
25000.00

2.00 12800.00
65.00 45500.00
85.00 37400.00
250.00 2000.00
350.00 4200.00
100.00 17525.00
65.00 2665.00
75.00 12300.00
5.00 925.00



MAR 04, 2014 02:43 PM
TIP NO B-4475

FED AID NO BRZ-1119(3)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

COLUMBUS
38380.3.FD1

2:00 PM 6/9 004
FEB 18 2014 C203348
0.060 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0077 8657000000-N 430 ELASTOMERIC BEARINGS
0078 8755000000-E 430 3-0"X 1'-6"PRESTR SLABS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum
963.88 LF

8500.00

120.00 115665.60
TOTAL 641007.31
SUB-TOTAL 275650.46

SUB-TOTAL 365356.85

107.00

TOTAL

SUB-TOTAL
SUB-TOTAL

4300.00
103135.16

642918.61

236120.45
406798.16

10000.00

145.00 139762.60
TOTAL 664247.76
SUB-TOTAL 246770.16
SUB-TOTAL 417477.60



MAR 04, 2014 02:43 PM COLUMBUS

TIP NO B-4475 38380.3.FD1 2:00 PM 719 004
FEB 18 2014 C203348
FED AID NO BRZ-1119(3) 0.060 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DELLINGER, INC.

MONROE, NC
ROADWAY ITEMS
0001 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8000.00
0002 0029000000-N SP  REINF BRG APPR ¥k Lump Sum 15000.00
(15+66.00-L-)

0003 0043000000-N 226 GRADING Lump Sum 20875.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2500.00 2500.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 21.50 8600.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 15.00 6000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 3.30 1320.00
0008 0223000000-E 275 ROCK PLATING 130 SY 97.25 12642.50
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 2 TON 100.00 200.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 5 SY 9.00 45.00
0011 0335200000-E 305 15" DRAINAGE PIPE 12 LF 50.00 600.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 29.00 580.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 115 TON 163.00 18745.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 170 TON 126.00 21420.00
0015 1575000000-E 620 ASP FOR PLANT MIX 20 TON 614.00 12280.00
0016 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 20.00 460.00
0017 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 4.00 400.00
0018 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 17 CY 67.00 1139.00
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 9.00 900.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 400.00 400.00
0021 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 2350.00 2350.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 275.00 275.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 100.00 2000.00
0025 3030000000-E 862 STL BM GUARDRAIL 50 LF 16.00 800.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00
0027 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1000.00 4000.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1975.00 7900.00
0029 3649000000-E 876 RIP RAP,CLASS B 1 TON 226.00 226.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 495 SY 2.50 1237.50
0031 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 10.00 60.00
0032 4400000000-E 1110 WORK ZONE SIGNS (STAT) 322 SF 3.88 1249.36
0033 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 5.00 595.00
0034 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 15.00 1440.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,520 LF 0.63 1587.60
0036 6000000000-E 1605 TEMPORARY SILT FENCE 660 LF 2.50 1650.00
0037 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 70.00 8750.00
0038 6009000000-E 1610 EROS CONTRL STONE CL B 15 TON 110.00 1650.00
0039 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 50.00 3000.00

0040 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 700.00 350.00



MAR 04, 2014 02:43 PM COLUMBUS

TIP NO B-4475 38380.3.FD1 2:00 PM 8/ 9 004
FEB 18 2014 C203348
FED AID NO BRZ-1119(3) 0.060 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DELLINGER, INC.

MONROE, NC
0041 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00
0042 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1000.00 250.00
0043 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 24.00 720.00
0044 6029000000-E SP SAFETY FENCE 700 LF 2.25 1575.00
0045 6030000000-E 1630 SILT EXCAVATION 20 CY 20.00 400.00
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 450 SY 3.25 1462.50
0047 6037000000-E SP COIR FIBER MAT 200 SY 5.40 1080.00
0048 6038000000-E SP PERM SOIL REINF MAT 100 SY 4.60 460.00
0049 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 3.50 350.00
0050 6048000000-E SP FLOAT TURBIDITY CURTAIN 200 SY 28.00 5600.00
0051 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 450.00 900.00
0052 6071010000-E SP  WATTLE 15 LF 14.00 210.00
0053 6071012000-E SP COIR FIBER WATTLE 25 LF 14.00 350.00
0054 6071020000-E SP POLYACRYLAMIDE (PAM) 5 LB 9.00 45.00
0055 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1800.00 1800.00
0056 6087000000-E 1660 MOWING 0.5 ACR 200.00 100.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00
0060 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 800.00 600.00
0061 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 60.00 600.00
0062 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 150.00 2250.00
0079 0000100000-N 800 MOBILIZATION Lump Sum 33000.00
STRUCTURE ITEMS
0063 8035000000-N 402 REMV EXIST STR ik Lump Sum 50000.00
(15+66.00 -L-)
0064 8112730000-N 450 PDA TESTING 1 EA 3400.00 3400.00
0065 8121000000-N 412 UNCL STR EXCAV STA **x** Lump Sum 7000.00
(15+66.00 -L-)
0066 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 39 CY 1280.00 49920.00
0067 8210000000-N 422 BRG APPR SLAB **trrkkkik Lump Sum 35000.00
(15+66.00 -L-)
0068 8217000000-E 425 REINF STEEL (BRIDGE) 6,400 LB 1.00 6400.00
0069 8364000000-E 450 HP12X53 PILES 700 LF 43.00 30100.00
0070 8384200000-E 450 HP14X73 GALV PILES 440 LF 67.00 29480.00
0071 8391000000-N 450 STEEL PILE POINTS 8 EA 180.00 1440.00
0072 8393000000-N 450 PILE REDRIVES 12 EA 400.00 4800.00
0073 8505000000-E 460 VERT CONC BARRIER RAIL 175.25 LF 92.00 16123.00
0074 8594000000-E 876 RIP RAPB 41 TON 70.00 2870.00
0075 8608000000-E 876 RIP RAP Il (2'-0") 164 TON 70.00 11480.00

0076 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 185 SY 3.50 647.50



MAR 04, 2014 02:43 PM COLUMBUS

TIP NO B-4475 38380.3.FD1 2:00 PM 9/ 9 004
FEB 18 2014 C203348
FED AID NO BRZ-1119(3) 0.060 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DELLINGER, INC.

MONROE, NC

0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8000.00
0078 8755000000-E 430 3-0"X1-6"PRESTR SLABS 963.88 LF 220.00 212053.60
CONTRACT TOTAL TOTAL 693023.56

ROADWAY ITEMS SUB-TOTAL 224309.46

STRUCTURE ITEMS SUB-TOTAL 468714.10

BIDDERS IN ORDER CONTRACT TOTAL

SMITH-ROWE, LLC 1 524216.73

S & C CONSTRUCTION LLC 2 540351.31

CAROLINA BRIDGE CO., INC. 3 636462.38

DANE CONSTRUCTION, INC. 4 641007.31

YOUNG & MCQUEEN GRADING CO INC 5 642918.61

PALMETTO INFRASTRUCTURE INC 6 664247.76

DELLINGER, INC. 7 693023.56



MAR 04, 2014 02:43 PM
TIP NO B-5132

FED AID NO BRZ-1436(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

HOKE
42291.3.FD1

2:00 PM 1/9 005
FEB 18 2014 C203354
0.085 MI

SMITH-ROWE, LLC

DANE CONSTRUCTION, INC.

S. T.WOOTEN CORPORATION

MOUNT AIRY, NC MOORESVILLE, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 34000.00 36855.00 37000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6500.00 4500.00 5600.00
0003  0029000000-N SP  REINF BRG APPR *x#xwirck Lump Sum 6500.00 9245.00 14000.00
(13+85.00)
0004 0043000000-N 226 GRADING Lump Sum 53000.00 39000.00 35000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 75.00 75.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 9.25 925.00 14.00 1400.00 10.00 1000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 25.00 2500.00 18.00 1800.00 15.00 1500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 2.00 200.00 3.00 300.00 3.00 300.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 17.00 510.00 45.00 1350.00 35.00 1050.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 120 SY 2.00 240.00 4.00 480.00 3.00 360.00
0011 0335200000-E 305 15" DRAINAGE PIPE 72 LF 39.00 2808.00 28.00 2016.00 40.00 2880.00
0012 1330000000-E 607 INCIDENTAL MILLING 160 SY 8.20 1312.00 25.00 4000.00 23.00 3680.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 220 TON 124.80 27456.00 99.00 21780.00 99.00 21780.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 160 TON 154.80 24768.00 129.00 20640.00 102.00 16320.00
0015 1575000000-E 620 ASP FOR PLANT MIX 21 TON 1.00 21.00 1.00 21.00 645.00 13545.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00 300.00 2400.00 250.00 2000.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1300.00 5200.00 1200.00 4800.00 2200.00 8800.00
0018 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 350.00 1400.00 600.00 2400.00 700.00 2800.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 51 LF 75.00 3825.00 35.00 1785.00 45.00 2295.00
0020 3030000000-E 862 STL BM GUARDRAIL 25 LF 15.00 375.00 15.00 375.00 15.00 375.00
0021 3150000000-N 862 ADDIT GUARDRAIL POSTS 3 EA 13.00 39.00 13.00 39.00 13.00 39.00
0022 3215000000-N 862 GR ANCHOR TYPE liI 4 EA 1400.00 5600.00 1400.00 5600.00 1400.00 5600.00
0023 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00 1800.00 7200.00
0024 3649000000-E 876 RIP RAP, CLASS B 4 TON 102.00 408.00 45.00 180.00 70.00 280.00
0025 3656000000-E 876 GEOTEXTILE FOR DRAINGE 620 SY 1.55 961.00 350 2170.00 3.00 1860.00
0026 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 71 LF 5.00 355.00 5.00 355.00 5.15 365.65
0027  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 45.00 90.00 45.00 90.00 85.00 170.00
0028 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00 1.00 6.00 5.00 30.00
0029  4400000000-E 1110 WORK ZONE SIGNS (STAT) 344 SF 4.25 1462.00 4.25 1462.00 4.40 1513.60
0030 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.00 564.00 6.00 564.00 4.65 437.10
0031 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 15.00 1200.00 15.00 1200.00 14.80 1184.00
0032 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,552 LF 0.30 2565.60 0.30 2565.60 0.30 2565.60
0033 5325600000-E 1510 6" WATER LINE 675 LF 39.00 26325.00 45.00 30375.00 56.00 37800.00
0034 5540000000-E 1515 6" VALVE 2 EA 1075.00 2150.00 1050.00 2100.00 1220.00 2440.00
0035 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 535 LF 38.00 20330.00 44.00 23540.00 48.00 25680.00
0036 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 60 LF 38.00 2280.00 44.00 2640.00 1.00 60.00
0037 6000000000-E 1605 TEMPORARY SILT FENCE 1,025 LF 1.80 1845.00 250 2562.50 2.00 2050.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 20.00 3000.00 45.00 6750.00 35.00 5250.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 75.00 375.00 45.00 225.00 70.00 350.00
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 16.00 1440.00 40.00 3600.00 30.00 2700.00



MAR 04, 2014 02:43 PM
TIP NO B-5132

FED AID NO BRZ-1436(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

HOKE
42291.3.FD1

2:00 PM

FEB 18 2014
0.085 MI

2/ 9 005

C203354

SMITH-ROWE, LLC

DANE CONSTRUCTION, INC.

S. T.WOOTEN CORPORATION

MOUNT AIRY, NC MOORESVILLE, NC WILSON, NC
0041 6015000000-E 1615 TEMPORARY MULCHING 0.4 ACR 975.00 390.00 2500.00 1000.00 600.00 240.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.25 162.50 3.00 150.00 4.00 200.00
0043  6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2600.00 650.00 1200.00 300.00 1000.00 250.00
0044  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.00 1200.00 11.00 2200.00 5.00 1000.00
0045  6029000000-E SP SAFETY FENCE 450 LF 2.50 1125.00 2.50 1125.00 2.00 900.00
0046 6030000000-E 1630 SILT EXCAVATION 50 CY 5.00 250.00 8.00 400.00 10.00 500.00
0047 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 1.15 1150.00 2.00 2000.00 2.00 2000.00
0048 6037000000-E SP COIR FIBER MAT 135 SY 6.00 810.00 7.75 1046.25 5.85 789.75
0049  6042000000-E 1632 1/4" HARDWARE CLOTH 210 LF 4.00 840.00 5.00 1050.00 3.50 735.00
0050 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 400.00 800.00 450.00 900.00 300.00 600.00
0051 6071014000-E SP COIR FIBER WATTLE BARRIER 200 LF 5.00 1000.00 6.50 1300.00 7.00 1400.00
0052 6084000000-E 1660 SEEDING AND MULCHING 0.4 ACR 2100.00 840.00 5200.00 2080.00 2500.00 1000.00
0053 6087000000-E 1660 MOWING 0.2 ACR 75.00 15.00 150.00 30.00 200.00 40.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 350 175.00 9.50 475.00 8.00 400.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 1400.00 350.00 1000.00 250.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 355 177.50 6.00 300.00 4.00 200.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 2000.00 500.00 1050.00 262.50 1000.00 250.00
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 18.00 180.00 28.00 280.00 60.00 600.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 50.00 900.00 150.00 2700.00
STRUCTURE ITEMS
0060 8035000000-N 402 REMV EXIST STR ##stiseink Lump Sum 35800.00 58695.00 42000.00
(13+85.00-L-)
0061 8112730000-N 450 PDATESTING 1 EA 3200.00 3200.00 750.00 750.00 3000.00 3000.00
0062 8121000000-N 412 UNCL STR EXCAV STA <% Lump Sum 6700.00 20040.00 25000.00
(13+85.00-L-)
0063 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 50.2 CY 817.60 41043.52 1015.00 50953.00 1200.00 60240.00
0064 8210000000-N 422 BRG APPR SLAB stk Lump Sum 16850.00 12675.00 20000.00
(13+85.00-L-)
0065 8217000000-E 425 REINF STEEL (BRIDGE) 8,578 LB 1.09 9350.02 1.00 8578.00 1.00 8578.00
0066 8364000000-E 450 HP12X53 PILES 875 LF 51.55 45106.25 45.95 40206.25 51.00 44625.00
0067 8384200000-E 450 HP14X73 GALV PILES 1,120 LF 54.81 61387.20 64.25 71960.00 71.00 79520.00
0068 8505000000-E 460 VERT CONC BARRIER RAIL 2405 LF 79.41 19098.11 69.00 16594.50 90.00 21645.00
0069 8608000000-E 876 RIP RAP II (2-0") 135 TON 36.00 4860.00 54.50 7357.50 72.00 9720.00
0070 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 150 SY 2.00 300.00 3.00 450.00 3.00 450.00
0071 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6900.00 12750.00 7500.00
0072 8762000000-E 430 3-0"X1-9"PRESTR SLABS 1,320 LF 128.25 169290.00 130.00 171600.00 127.00 167640.00
CONTRACT TOTAL TOTAL 682078.70 TOTAL 737130.10 TOTAL 771833.70



MAR 04, 2014 02:43 PM

HOKE

TIP NO B-5132 42291.3.FD1 2:00 PM 3/9 005
FEB 18 2014 C203354
FED AID NO BRZ-1436(2) 0.085 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.
ROADWAY ITEMS SUB-TOTAL 262193.60 SUB-TOTAL 264520.85 SUB-TOTAL 281915.70
STRUCTURE ITEMS SUB-TOTAL 419885.10 SUB-TOTAL 472609.25 SUB-TOTAL 489918.00



MAR 04, 2014 02:43 PM
TIP NO B-5132

FED AID NO BRZ-1436(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

HOKE
42291.3.FD1

2:00 PM 479 005
FEB 18 2014 C203354
0.085 MI

PALMETTO INFRASTRUCTURE INC

SANFORD CONTRACTORS, INC.

YOUNG & MCQUEEN GRADING CO

INC
GREENVILLE, SC SANFORD, NC BURNSVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40000.00 39750.00 40000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6000.00 3060.00 5500.00
0003  0029000000-N SP  REINF BRG APPR *x#xwirck Lump Sum 10000.00 25000.00 33700.00
(13+85.00)
0004 0043000000-N 226 GRADING Lump Sum 35000.00 62839.11 36500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 10.91 10.91 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 35.00 3500.00 25.44 2544.00 1.00 100.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 32.00 3200.00 21.83 2183.00 10.00 1000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 6.00 600.00 5.46 546.00 0.25 25.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 65.00 1950.00 32.47 974.10 28.00 840.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 120 SY 12.00 1440.00 2.82 338.40 2.60 312.00
0011 0335200000-E 305 15" DRAINAGE PIPE 72 LF 65.00 4680.00 85.11 6127.92 40.00 2880.00
0012 1330000000-E 607 INCIDENTAL MILLING 160 SY 25.00 4000.00 25.00 4000.00 23.00 3680.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 220 TON 99.00 21780.00 99.00 21780.00 156.00 34320.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 160 TON 129.00 20640.00 129.00 20640.00 197.00 31520.00
0015 1575000000-E 620 ASP FOR PLANT MIX 21 TON 1.00 21.00 1.00 21.00 733.00 15393.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00 218.28 1746.24 80.00 640.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1250.00 5000.00 1253.84 5015.36 1700.00 6800.00
0018 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 1000.00 4000.00 656.94 2627.76 500.00 2000.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 51 LF 45.00 2295.00 22.84 1164.84 40.00 2040.00
0020 3030000000-E 862 STL BM GUARDRAIL 25 LF 15.00 375.00 15.00 375.00 18.00 450.00
0021 3150000000-N 862 ADDIT GUARDRAIL POSTS 3 EA 13.00 39.00 13.00 39.00 24.00 72.00
0022 3215000000-N 862 GR ANCHOR TYPE liI 4 EA 1400.00 5600.00 1400.00 5600.00 1200.00 4800.00
0023 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00 2400.00 9600.00
0024 3649000000-E 876 RIP RAP, CLASS B 4 TON 95.00 380.00 35.20 140.80 100.00 400.00
0025 3656000000-E 876 GEOTEXTILE FOR DRAINGE 620 SY 4.00 2480.00 2.18 1351.60 0.25 155.00
0026 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 71 LF 5.00 355.00 5.00 355.00 6.00 426.00
0027  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 45.00 90.00 45.00 90.00 54.00 108.00
0028 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00 1.00 6.00 1.25 7.50
0029  4400000000-E 1110 WORK ZONE SIGNS (STAT) 344 SF 4.25 1462.00 4.25 1462.00 5.10 1754.40
0030 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.00 564.00 6.00 564.00 7.15 672.10
0031 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 15.00 1200.00 15.00 1200.00 20.00 1600.00
0032 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,552 LF 0.30 2565.60 0.30 2565.60 0.36 3078.72
0033 5325600000-E 1510 6" WATER LINE 675 LF 45.00 30375.00 52.72 35586.00 46.50 31387.50
0034 5540000000-E 1515 6" VALVE 2 EA 1050.00 2100.00 1100.00 2200.00 1280.00 2560.00
0035 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 535 LF 44.00 23540.00 92.00 49220.00 45.25 24208.75
0036 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 60 LF 44.00 2640.00 92.00 5520.00 45.25 2715.00
0037 6000000000-E 1605 TEMPORARY SILT FENCE 1,025 LF 250 2562.50 250 2562.50 3.60 3690.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 60.00 9000.00 37.11 5566.50 40.00 6000.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 85.00 425.00 35.20 176.00 45.00 225.00
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 65.00 5850.00 27.56 2480.40 40.00 3600.00



MAR 04, 2014 02:43 PM
TIP NO B-5132

FED AID NO BRZ-1436(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

HOKE

42291.3.FD1

2:00 PM 5/9 005
FEB 18 2014 C203354
0.085 MI

PALMETTO INFRASTRUCTURE INC

SANFORD CONTRACTORS, INC.

YOUNG & MCQUEEN GRADING CO

INC
GREENVILLE, SC SANFORD, NC BURNSVILLE, NC
0041 6015000000-E 1615 TEMPORARY MULCHING 0.4 ACR 3000.00 1200.00 1200.00 480.00 1.00 0.40
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 3.00 150.00 1.00 50.00
0043  6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2400.00 600.00 3.00 0.75 1.00 0.25
0044  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 2.73 546.00 1.00 200.00
0045  6029000000-E SP SAFETY FENCE 450 LF 3.00 1350.00 3.50 1575.00 3.60 1620.00
0046 6030000000-E 1630 SILT EXCAVATION 50 CY 24.00 1200.00 8.69 434.50 1.00 50.00
0047 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 2.75 2750.00 0.82 820.00 0.30 300.00
0048 6037000000-E SP COIR FIBER MAT 135 SY 12.00 1620.00 2.73 368.55 1.50 202.50
0049  6042000000-E 1632 1/4" HARDWARE CLOTH 210 LF 14.00 2940.00 4.00 840.00 0.95 199.50
0050 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 900.00 1800.00 272.85 545.70 160.00 320.00
0051 6071014000-E SP COIR FIBER WATTLE BARRIER 200 LF 8.00 1600.00 491 982.00 4.25 850.00
0052 6084000000-E 1660 SEEDING AND MULCHING 0.4 ACR 3650.00 1460.00 5200.00 2080.00 1.00 0.40
0053 6087000000-E 1660 MOWING 0.2 ACR 1000.00 200.00 150.00 30.00 1.00 0.20
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 9.50 475.00 1.00 50.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2300.00 575.00 1400.00 350.00 1.00 0.25
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 1.00 50.00 1.00 50.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 3500.00 875.00 1050.00 262.50 1.00 0.25
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 65.00 650.00 28.00 280.00 1.00 10.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 200.00 3600.00 50.00 900.00 1.00 18.00
STRUCTURE ITEMS
0060 8035000000-N 402 REMV EXIST STR #twwsirex Lump Sum 45000.00 29067.10 97500.00
(13+85.00-L-)
0061 8112730000-N 450 PDATESTING 1 EA 4500.00 4500.00 3265.00 3265.00 3122.00 3122.00
0062 8121000000-N 412 UNCL STR EXCAV STA <% Lump Sum 25000.00 7500.00 33650.00
(13+85.00-L-)
0063 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 50.2 CY 1100.00 55220.00 1259.45 63224.39 805.00 40411.00
0064 8210000000-N 422 BRG APPR SLAB stk Lump Sum 17000.00 33500.00 18500.00
(13+85.00-L-)
0065 8217000000-E 425 REINF STEEL (BRIDGE) 8,578 LB 2.00 17156.00 0.84 7205.52 1.15 9864.70
0066 8364000000-E 450 HP12X53 PILES 875 LF 45.00 39375.00 57.49 50303.75 35.00 30625.00
0067 8384200000-E 450 HP14X73 GALV PILES 1,120 LF 60.00 67200.00 65.14 72956.80 58.50 65520.00
0068 8505000000-E 460 VERT CONC BARRIER RAIL 2405 LF 80.00 19240.00 85.47 20555.54 58.00 13949.00
0069 8608000000-E 876 RIP RAP II (2-0") 135 TON 65.00 8775.00 41.82 5645.70 50.00 6750.00
0070 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 150 SY 5.00 750.00 3.27 490.50 0.25 37.50
0071 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 8406.66 7000.00
0072 8762000000-E 430 3-0"X1-9"PRESTR SLABS 1,320 LF 140.00 184800.00 119.00 157080.00 115.00 151800.00
CONTRACT TOTAL TOTAL 785251.10 TOTAL 795000.00 TOTAL 797411.92



MAR 04, 2014 02:43 PM

HOKE

TIP NO B-5132 42291.3.FD1 2:00 PM 6/9 005
FEB 18 2014 C203354
FED AID NO BRZ-1436(2) 0.085 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.
ROADWAY ITEMS SUB-TOTAL 291235.10 SUB-TOTAL 335799.04 SUB-TOTAL 318682.72
STRUCTURE ITEMS SUB-TOTAL 494016.00 SUB-TOTAL 459200.96 SUB-TOTAL 478729.20



MAR 04, 2014 02:43 PM HOKE

TIP NO B-5132 42291.3.FD1 2:00 PM 719 005
FEB 18 2014 C203354
FED AID NO BRZ-1436(2) 0.085 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

THE HURLEY GROUP LLC

DURHAM, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6000.00
0003 0029000000-N SP  REINF BRG APPR **¥ik Lump Sum 10000.00
(13+85.00)

0004 0043000000-N 226 GRADING Lump Sum 45000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 0.01 0.01
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 9.00 900.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 38.00 3800.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 1.50 150.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 40.00 1200.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 120 SY 1.50 180.00
0011 0335200000-E 305 15" DRAINAGE PIPE 72 LF 65.00 4680.00
0012 1330000000-E 607 INCIDENTAL MILLING 160 SY 20.00 3200.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 220 TON 99.00 21780.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 160 TON 102.00 16320.00
0015 1575000000-E 620 ASP FOR PLANT MIX 21 TON 645.00 13545.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 2100.00 8400.00
0018 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 550.00 2200.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 51 LF 60.00 3060.00
0020 3030000000-E 862 STL BM GUARDRAIL 25 LF 15.00 375.00
0021 3150000000-N 862 ADDIT GUARDRAIL POSTS 3 EA 20.00 60.00
0022 3215000000-N 862 GRANCHOR TYPE Il 4 EA 950.00 3800.00
0023 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1975.00 7900.00
0024 3649000000-E 876 RIP RAP, CLASS B 4 TON 145.00 580.00
0025 3656000000-E 876 GEOTEXTILE FOR DRAINGE 620 SY 2.75 1705.00
0026 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 71 LF 5.00 355.00
0027 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 45.00 90.00
0028 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00
0029 4400000000-E 1110 WORK ZONE SIGNS (STAT) 344 SF 4.50 1548.00
0030 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.90 460.60
0031 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 14.60 1168.00
0032 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,652 LF 0.30 2565.60
0033 5325600000-E 1510 6" WATER LINE 675 LF 20.00 13500.00
0034 5540000000-E 1515 6" VALVE 2 EA 1000.00 2000.00
0035 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 535 LF 99.00 52965.00
0036 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 60 LF 238.00 14280.00
0037 6000000000-E 1605 TEMPORARY SILT FENCE 1,025 LF 1.90 1947.50
0038 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 60.00 9000.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 100.00 500.00

0040 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 45.00 4050.00



MAR 04, 2014 02:43 PM HOKE

TIP NO B-5132 42291.3.FD1 2:00 PM 8/ 9 005
FEB 18 2014 C203354
FED AID NO BRZ-1436(2) 0.085 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

THE HURLEY GROUP LLC

DURHAM, NC
0041 6015000000-E 1615 TEMPORARY MULCHING 0.4 ACR 2500.00 1000.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00
0043 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1200.00 300.00
0044 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 16.00 3200.00
0045 6029000000-E SP SAFETY FENCE 450 LF 1.90 855.00
0046 6030000000-E 1630 SILT EXCAVATION 50 CY 30.00 1500.00
0047 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 1.30 1300.00
0048 6037000000-E SP COIR FIBER MAT 135 SY 7.75 1046.25
0049 6042000000-E 1632 1/4" HARDWARE CLOTH 210 LF 3.50 735.00
0050 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 600.00 1200.00
0051 6071014000-E SP COIR FIBER WATTLE BARRIER 200 LF 8.00 1600.00
0052 6084000000-E 1660 SEEDING AND MULCHING 0.4 ACR 5200.00 2080.00
0053 6087000000-E 1660 MOWING 0.2 ACR 150.00 30.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.50 475.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1050.00 262.50
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 28.00 280.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 272.00 4896.00
STRUCTURE ITEMS
0060 8035000000-N 402 REMV EXIST STR #iiiik Lump Sum 35000.00
(13+85.00-L-)
0061 8112730000-N 450 PDA TESTING 1 EA 1500.00 1500.00
0062 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 6500.00
(13+85.00-L-)
0063 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 50.2 CY 875.00 43925.00
0064 8210000000-N 422 BRG APPR SLAB **kricick Lump Sum 16000.00
(13+85.00-L-)
0065 8217000000-E 425 REINF STEEL (BRIDGE) 8,578 LB 1.00 8578.00
0066 8364000000-E 450 HP12X53 PILES 875 LF 53.00 46375.00
0067 8384200000-E 450 HP14X73 GALV PILES 1,120 LF 75.00 84000.00
0068 8505000000-E 460 VERT CONC BARRIER RAIL 2405 LF 78.00 18759.00
0069 8608000000-E 876 RIP RAP Il (2'-0") 135 TON 65.00 8775.00
0070 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 150 SY 2.20 330.00
0071 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00
0072 8762000000-E 430 3-0"X1-9"PRESTR SLABS 1,320 LF 160.00 211200.00

CONTRACT TOTAL TOTAL 811272.46



MAR 04, 2014 02:43 PM

HOKE

TIP NO B-5132 42291.3.FD1 2:00 PM 9/ 9 005
FEB 18 2014 C203354
FED AID NO BRZ-1436(2) 0.085 Ml
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #37 OVER RAFT SWAMP ON SR-1436.
ROADWAY ITEMS SUB-TOTAL 322830.46
STRUCTURE ITEMS SUB-TOTAL 488442.00
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 682078.70
DANE CONSTRUCTION, INC. 2 737130.10
S. T.WOOTEN CORPORATION 3 771833.70
PALMETTO INFRASTRUCTURE INC 4 785251.10
SANFORD CONTRACTORS, INC. 5 795000.00
YOUNG & MCQUEEN GRADING CO INC 6 797411.92
THE HURLEY GROUP LLC 7 811272.46



MAR 04, 2014 02:43 PM
TIP NO B-5137

FED AID NO BRZ-1542(7)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

STANLY
42296.3.FD1

2:00 PM 1/6 006
FEB 18 2014 C203355
0.095 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

TCB BUILDERS, LLC

LEXINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0030000000-N SP BRG APP SUB REG TIER*
(15+11.00)

0003 0043000000-N 226 GRADING

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265 SELECT GRANULAR MATERIAL

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0335200000-E 305 15" DRAINAGE PIPE

0012 1099500000-E 505 SHALLOW UNDERCUT

0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545 INCIDENTAL STONE BASE

0015 1330000000-E 607 INCIDENTAL MILLING

0016 1489000000-E 610 ASP CONC BASE CRS B25.0B

0017 1498000000-E 610 ASP CONC INTR CRS 119.0B

0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620 ASP FOR PLANT MIX

0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840 MASNRY DRAINAGE STRUCT

0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846 SHOULDER BERM GUTTER

0024 3030000000-E 862 STL BM GUARDRAIL

0025 3150000000-N 862 ADDIT GUARDRAIL POSTS

0026 3215000000-N 862 GR ANCHOR TYPE liI

0027 3270000000-N SP  GR ANCHOR TYPE 350

0028 3635000000-E 876 RIP RAP, CLASS I

0029 3649000000-E 876 RIP RAP, CLASS B

0030  3656000000-E 876 GEOTEXTILE FOR DRAINGE

0031 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0032  4405000000-E 1110 WORK ZONE SIGNS (PORT)

0033  4410000000-E 1110 WORK ZONE SIGNS (BARR)

0034  4430000000-N 1130 DRUMS

0035 4435000000-N 1135 CONES

0036 4445000000-E 1145 BARRICADES (TYPE Ill)

0037  4450000000-N 1150 FLAGGER

0038 6000000000-E 1605 TEMPORARY SILT FENCE

0039  6006000000-E 1610 EROS CONTRL STONE CL A

0040 6009000000-E 1610 EROS CONTRL STONE CL B

Lump Sum
Lump Sum

Lump Sum
1 ACR
400 CY
250 CY
500 CY
350 SY
10 TON
25 SY
72 LF
50 CY
100 TON
50 TON
400 SY
183 TON
130 TON
305 TON
35 TON
25 TON
2 EA
2 EA
80 LF
100 LF
5 EA
4 EA
4 EA
9 TON
98 TON
950 SY
418 SF
96 SF
94 SF
15 EA
15 EA
64 LF
80 HR
1,200 LF
150 TON
60 TON

32400.00

8500.00

61000.00

75.00 75.00
14.00 5600.00
4.00 1000.00
8.00 4000.00
1.00 350.00
50.00 500.00
5.00 125.00
25.00 1800.00
11.00 550.00
33.00 3300.00
25.00 1250.00
7.50 3000.00
75.00 13725.00
75.00 9750.00
81.00 24705.00
600.00 21000.00
10.00 250.00
1375.00 2750.00
340.00 680.00
67.50 5400.00
14.25 1425.00
11.00 55.00
1350.00 5400.00
1800.00 7200.00
50.00 450.00
33.50 3283.00
1.00 950.00
4.25 1776.50
8.00 768.00
5.00 470.00
20.00 300.00
20.00 300.00
15.00 960.00
20.00 1600.00
1.80 2160.00
12.00 1800.00
13.00 780.00

30000.00

6500.00

30000.00

1000.00 1000.00
12.00 4800.00
12.00 3000.00
25.00 12500.00
2.50 875.00
30.00 300.00
2.50 62.50
55.00 3960.00
12.00 600.00
30.00 3000.00
40.00 2000.00
10.00 4000.00
76.55 14008.65
84.79 11022.70
70.52 21508.60
650.00 22750.00
165.00 4125.00
1600.00 3200.00
850.00 1700.00
66.00 5280.00
13.20 1320.00
22.00 110.00
990.00 3960.00
2062.50 8250.00
42.00 378.00
42.00 4116.00
2.50 2375.00
4.29 1793.22
9.74 935.04
4.68 439.92
50.00 750.00
25.00 375.00
16.28 1041.92
40.00 3200.00
2.75 3300.00
40.00 6000.00
40.00 2400.00

33000.00

7800.00

66000.00

1.00 1.00
3.00 1200.00
6.00 1500.00
1.00 500.00
1.25 437.50
20.00 200.00
1.00 25.00
31.00 2232.00
5.00 250.00
1.00 100.00
28.00 1400.00
10.00 4000.00
76.55 14008.65
84.79 11022.70
70.52 21508.60
650.00 22750.00
165.00 4125.00
1275.00 2550.00
375.00 750.00
31.00 2480.00
14.25 1425.00
11.00 55.00
1350.00 5400.00
1800.00 7200.00
38.00 342.00
34.00 3332.00
1.00 950.00
4.25 1776.50
7.25 696.00
5.00 470.00
38.00 570.00
15.00 225.00
15.00 960.00
20.00 1600.00
1.90 2280.00
33.00 4950.00
32.00 1920.00



MAR 04, 2014 02:43 PM
TIP NO

FED AID NO BRZ-1542(7)

B-5137

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

STANLY
42296.3.FD1

2:00 PM 2/ 6 006
FEB 18 2014 C203355
0.095 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

TCB BUILDERS, LLC

LEXINGTON, NC

0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054

0055
0056
0057
0058
0059
0060
0061
0062

0063

0064
0065
0066

0067
0068

0069
0070
0071
0072

0073
0074
0075
0076

6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6070000000-N
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N

8035000000-N

8096000000-E
8097000000-E
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8364000000-E
8475000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8753100000-E

1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
1639
SP

1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

402

450
450
412

420
422

425
450
460
460

876
876
430
430

SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE

" SKIMMER

a-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING

RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS
REMV EXIST STR #hereees
(15+14.00-L-)

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL

UNCL STR EXCAV STA e
(15+14.00-L-)

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB ikt
(15+14.00-L-)

REINF STEEL (BRIDGE)
HP12X53 PILES

TWO BAR METAL RAIL
Lrxxrmees" CONC PARAPET
(12" X 3-0")

RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 2-9" PRESTR BOX BEAM

95 TON
0.85 ACR

50

LB

1.25 TON

200
100
100
2,000
225
200

2

10

55

1

LF
LF
CcYy
SY
SY
LF
EA
LB
LF
EA

0.85 ACR
0.42 ACR

50

LB

0.25 TON

50

LB

0.5 TON
10 VHR

18

Lump Sum

65
70
Lump Sum

60.4
Lump Sum

8,354
175
143.65
160

EA

LF
LF

CY

LB
LF
LF
LF

365 TON

405
Lump Sum
960

SY

LF

15.00 1425.00
750.00 637.50
3.00 150.00
900.00 1125.00
6.00 1200.00
3.00 300.00
2.75 275.00
1.00 2000.00
3.40 765.00
2.00 400.00
400.00 800.00
7.20 72.00
7.00 385.00
780.00 780.00
1500.00 1275.00
75.00 31.50
3.00 150.00
1125.00 281.25
2.30 115.00
900.00 450.00
18.00 180.00
1.00 18.00
39500.00

401.39 26090.35
401.39 28097.30
5700.00

598.93 36175.37
18100.00

1.02 8521.08
54.02 9453.50
132.52 19036.50
91.27 14603.20
33.00 12045.00
1.00 405.00
3100.00

191.50 183840.00

40.00 3800.00
1210.00 1028.50
6.60 330.00
2200.00 2750.00
25.00 5000.00
2.75 275.00
12.00 1200.00
1.93 3860.00
6.60 1485.00
5.50 1100.00
500.00 1000.00
15.00 150.00
11.00 605.00
1100.00 1100.00
1980.00 1683.00
550.00 231.00
7.70 385.00
3300.00 825.00
5.50 275.00
1540.00 770.00
38.50 385.00
330.00 5940.00
25000.00

330.00 21450.00
330.00 23100.00
8500.00

800.00 48320.00
22500.00

1.15 9607.10
65.00 11375.00
131.88 18944.56
68.16 10905.60
42.00 15330.00
2.50 1012.50
5000.00

193.00 185280.00

30.00 2850.00
600.00 510.00
3.00 150.00
900.00 1125.00
1.00 200.00
2.00 200.00
4.00 400.00
1.75 3500.00
5.00 1125.00
2.85 570.00
124.00 248.00
15.00 150.00
5.00 275.00
650.00 650.00
1550.00 1317.50
100.00 42.00
3.00 150.00
850.00 212.50
2.95 147.50
1000.00 500.00
75.00 750.00
25.00 450.00
46000.00

500.00 32500.00
500.00 35000.00
22000.00

675.00 40770.00
13000.00

1.00 8354.00
43.00 7525.00
114.00 16376.10
85.00 13600.00
37.00 13505.00
1.25 506.25
2800.00

180.00 172800.00



MAR 04, 2014 02:43 PM

STANLY

TIP NO B-5137 42296.3.FD1 2:00 PM 3/ 6 006
FEB 18 2014 C203355

FED AID NO BRZ-1542(7) 0.095 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.
CONTRACT TOTAL TOTAL 648870.05 TOTAL 667438.81 TOTAL 672250.80
ROADWAY ITEMS SUB-TOTAL 244202.75 SUB-TOTAL 261114.05 SUB-TOTAL 247514.45
STRUCTURE ITEMS SUB-TOTAL 404667.30 SUB-TOTAL 406324.76 SUB-TOTAL 424736.35



MAR 04, 2014 02:43 PM
TIP NO B-5137

FED AID NO BRZ-1542(7)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

STANLY
42296.3.FD1

2:00 PM 4/ 6 006
FEB 18 2014 C203355
0.095 MI

DELLINGER, INC.

COUNTRY BOY LANDSCAPING INC

DANE CONSTRUCTION, INC.

MONROE, NC HARMONY, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 33500.00 30000.00 35840.00
0002 0030000000-N SP (Bll‘éGﬁlBg)SUB REG TIER** Lump Sum 14000.00 11500.00 13785.00
+11.
0003  0043000000-N 226 GRADING Lump Sum 61000.00 62000.00 60000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 75.00 75.00 1.00 1.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 14.00 5600.00 5.00 2000.00 10.00 4000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 250 CY 4.00 1000.00 1.00 250.00 15.00 3750.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 8.00 4000.00 43.00 21500.00 20.00 10000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 350 SY 1.00 350.00 2.25 787.50 2.15 752.50
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 50.00 500.00 34.00 340.00 45.00 450.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 25 SY 5.00 125.00 1.00 25.00 2.15 53.75
0011 0335200000-E 305 15" DRAINAGE PIPE 72 LF 25.00 1800.00 44.00 3168.00 25.00 1800.00
0012 1099500000-E 505 SHALLOW UNDERCUT 50 CY 11.00 550.00 5.00 250.00 15.00 750.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 33.00 3300.00 35.00 3500.00 30.00 3000.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 25.00 1250.00 30.00 1500.00 25.00 1250.00
0015 1330000000-E 607 INCIDENTAL MILLING 400 SY 20.00 8000.00 20.00 8000.00 10.00 4000.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 183 TON 75.00 13725.00 75.00 13725.00 76.55 14008.65
0017 1498000000-E 610 ASP CONC INTR CRS 119.0B 130 TON 75.00 9750.00 75.00 9750.00 84.79 11022.70
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 305 TON 81.00 24705.00 81.00 24705.00 70.52 21508.60
0019 1575000000-E 620 ASP FOR PLANT MIX 35 TON 600.00 21000.00 600.00 21000.00 650.00 22750.00
0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 150.00 3750.00 150.00 3750.00 165.00 4125.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1375.00 2750.00 1250.00 2500.00 1375.00 2750.00
0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 340.00 680.00 1000.00 2000.00 575.00 1150.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 80 LF 50.00 4000.00 33.00 2640.00 35.00 2800.00
0024 3030000000-E 862 STL BM GUARDRAIL 100 LF 12.00 1200.00 12.00 1200.00 14.25 1425.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 20.00 100.00 11.00 55.00
0026 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 900.00 3600.00 1350.00 5400.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1875.00 7500.00 1875.00 7500.00 1800.00 7200.00
0028 3635000000-E 876 RIP RAP, CLASS II 9 TON 45.00 405.00 45.00 405.00 50.00 450.00
0029 3649000000-E 876 RIP RAP, CLASS B 98 TON 33.50 3283.00 36.00 3528.00 32.00 3136.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 950 SY 1.00 950.00 0.01 9.50 2.15 2042.50
0031  4400000000-E 1110 WORK ZONE SIGNS (STAT) 418 SF 4.20 1755.60 4.62 1931.16 4.25 1776.50
0032  4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 4.80 460.80 5.28 506.88 7.25 696.00
0033 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.60 432.40 5.06 475.64 5.00 470.00
0034  4430000000-N 1130 DRUMS 15 EA 60.00 900.00 5.00 75.00 38.00 570.00
0035 4435000000-N 1135 CONES 15 EA 30.00 450.00 5.00 75.00 15.00 225.00
0036 4445000000-E 1145 BARRICADES (TYPE lll) 64 LF 14.25 912.00 15.68 1003.52 15.00 960.00
0037  4450000000-N 1150 FLAGGER 80 HR 25.00 2000.00 25.00 2000.00 1.00 80.00
0038  6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 1.80 2160.00 2.00 2400.00 2.50 3000.00
0039 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 12.00 1800.00 0.01 1.50 32.00 4800.00
0040 6009000000-E 1610 EROS CONTRL STONE CL B 60 TON 13.00 780.00 36.00 2160.00 32.00 1920.00



MAR 04, 2014 02:43 PM
TIP NO

FED AID NO BRZ-1542(7)

B-5137

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

STANLY
42296.3.FD1

2:00 PM 5/6 006
FEB 18 2014 C203355
0.095 MI

DELLINGER, INC.

COUNTRY BOY LANDSCAPING INC

DANE CONSTRUCTION, INC.

MONROE, NC HARMONY, NC MOORESVILLE, NC
0041 6012000000-E 1610 SEDIMENT CONTROL STONE 95 TON 15.00 1425.00 34.00 3230.00 28.00 2660.00
0042 6015000000-E 1615 TEMPORARY MULCHING 0.85 ACR 750.00 637.50 1.00 0.85 1700.00 1445.00
0043 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00 0.01 0.50 8.00 400.00
0044 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 900.00 1125.00 1.00 1.25 1350.00 1687.50
0045 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.00 1200.00 0.01 2.00 12.00 2400.00
0046 6029000000-E SP SAFETY FENCE 100 LF 3.00 300.00 2.00 200.00 2.50 250.00
0047 6030000000-E 1630 SILT EXCAVATION 100 CY 2.75 275.00 5.00 500.00 10.00 1000.00
0048 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.00 2000.00 1.50 3000.00 1.75 3500.00
0049 6037000000-E SP COIR FIBER MAT 225 SY 3.40 765.00 6.00 1350.00 6.50 1462.50
0050 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 2.00 400.00 6.00 1200.00 5.00 1000.00
0051 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 400.00 800.00 375.00 750.00 350.00 700.00
0052 6071020000-E SP POLYACRYLAMIDE (PAM) 10 LB 7.20 72.00 0.01 0.10 8.00 80.00
0053 6071030000-E 1640 COIR FIBER BAFFLE 55 LF 7.00 385.00 8.00 440.00 6.50 357.50
0054 6071050000-E SP ZI]?ZN)MMER 1 EA 780.00 780.00 925.00 925.00 1175.00 1175.00
0055 6084000000-E 1660 SEEDING AND MULCHING 0.85 ACR 1500.00 1275.00 1.00 0.85 2800.00 2380.00
0056 6087000000-E 1660 MOWING 0.42 ACR 75.00 31.50 20.00 8.40 300.00 126.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 2.00 100.00 12.00 600.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1125.00 281.25 400.00 100.00 3000.00 750.00
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.30 115.00 2.00 100.00 10.00 500.00
0060 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 900.00 450.00 1800.00 900.00 1500.00 750.00
0061 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 18.00 180.00 18.00 180.00 55.00 550.00
0062 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 0.01 0.18 125.00 2250.00
STRUCTURE ITEMS
0063 8035000000-N 402 REMV EXIST STR ikiiiiik Lump Sum 5500.00 19000.00 35000.00
(15+14.00-L-)
0064 8096000000-E 450 PILE EXCAVATION IN SOIL 65 LF 450.00 29250.00 300.00 19500.00 375.00 24375.00
0065 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 70 LF 450.00 31500.00 300.00 21000.00 375.00 26250.00
0066 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 5700.00 12500.00 21550.00
(15+14.00-L-)
0067 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 60.4 CY 800.00 48320.00 800.00 48320.00 588.79 35562.92
0068 8210000000-N 422 BRG APPR SLAB ¥k Lump Sum 25000.00 22000.00 13365.00
(15+14.00-L-)
0069 8217000000-E 425 REINF STEEL (BRIDGE) 8,354 LB 0.90 7518.60 1.10 9189.40 1.00 8354.00
0070 8364000000-E 450 HP12X53 PILES 175 LF 65.00 11375.00 45.00 7875.00 64.00 11200.00
0071 8475000000-E 460 TWO BAR METAL RAIL 143.65 LF 150.00 21547.50 130.00 18674.50 150.00 21547.50
0072 8517000000-E 460 g.i:*;'l"X;*;**o"%ONC PARAPET 160 LF 85.00 13600.00 120.00 19200.00 107.18 17148.80
0073 8608000000-E 876 RIP RAP Il (2'-0") 365 TON 33.00 12045.00 45.00 16425.00 43.00 15695.00
0074 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 405 SY 1.00 405.00 2.25 911.25 2.70 1093.50
0075 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 3441.90 5000.00
0076 8753100000-E 430 3-0"X2'-9" PRESTR BOX BEAM 960 LF 207.00 198720.00 200.00 192000.00 209.16 200793.60



MAR 04, 2014 02:43 PM

STANLY

TIP NO B-5137 42296.3.FD1 2:00 PM 6/ 6 006
FEB 18 2014 C203355
FED AID NO BRZ-1542(7) 0.095 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.
CONTRACT TOTAL TOTAL 672395.15 TOTAL 674888.88 TOTAL 716811.02
ROADWAY ITEMS SUB-TOTAL 256914.05 SUB-TOTAL 264851.83 SUB-TOTAL 279875.70
STRUCTURE ITEMS SUB-TOTAL 415481.10 SUB-TOTAL 410037.05 SUB-TOTAL 436935.32
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 648870.05
J. T. RUSSELL & SONS, INC. 2 667438.81
TCB BUILDERS, LLC 3 672250.80
DELLINGER, INC. 4 672395.15
COUNTRY BOY LANDSCAPING INC 5 674888.88
DANE CONSTRUCTION, INC. 6 716811.02



MAR 04, 2014 02:43 PM STANLY
TIP NO 10CR.10841.40, 10CR.10841.41, 10CR.20841.49, 10CR.20841.50, 2:00 PM 1/ 2 007
10CR.20841.51, 10CR.20841.52
FEB 18 2014 C203507
FED AID NO STATE FUNDED 11.980 MI
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-24/27 FROM US-52 TO SR-1960, NC-138 FROM NC-727 TO SR-1970, AND 4 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 101000.00
0002 0106000000-E 230 BORROW EXCAVATION 860 CY 20.00 17200.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 721 TON 40.00 28840.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 19.14 SMI 3050.00 58377.00
0005 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT ***" DTH 58,319 SY 1.65 96226.35
0006 1308000000-E 607 L\SIL#(I\DI 'ZAI?PHALT PVMT #oeer - ke 520 SY 12.00 6240.00
0007 1330000000-E 607 INCIDENTAL MILLING 970 SY 12.00 11640.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,527 TON 33.48 486363.96
0009 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 700 TON 38.61 27027.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 5,744 TON 33.06 189896.64
0011 1575000000-E 620 ASP FOR PLANT MIX 1,256 TON 600.00 753600.00
0012 1704000000-E SP PATCHING EXIST PAVEMENT 1,680 TON 95.00 159600.00
0013 2830000000-N 858 ADJMANHOLES 2 EA 1000.00 2000.00
0014 2845000000-N 858 ADJMETER OR VALVE BOXES 6 EA 750.00 4500.00
0015 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,294 SF 3.68 4761.92
0016 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 38000.00
0017 4510000000-N SP LAW ENFORCEMENT 120 HR 50.00 6000.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 25,399 LF 0.65 16509.35
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 31,364 LF 0.68 21327.52
0020 4700000000-E 1205 12"WIDE THERMO 90 MILS 280 LF 2.50 700.00
0021 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.00 400.00
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 485 LF 4.75 2303.75
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 29 EA 100.00 2900.00
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 68 EA 68.00 4624.00
0025 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 960 LF 4.00 3840.00
0026 4775000000-E 1205 ?I'l‘)COLD APPL PLSTIC LINES TYPE ** 210 LF 8.00 1680.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 310,353 LF 0.16 49656.48
0028 4825000000-E 1205 PAINT PVMT MARKINGS 12" 240 LF 1.00 240.00
0029 4835000000-E 1205 PAINT PVT MKG LINES 24" 285 LF 2.00 570.00
0030 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,165 LF 1.00 1165.00
0031 4900000000-N 1251 PERM RAISED PVMT MARKERS 578 EA 4.50 2601.00
0032 6000000000-E 1605 TEMPORARY SILT FENCE 1,000 LF 3.00 3000.00
0033 6071010000-E SP WATTLE 2,320 LF 5.00 11600.00

CONTRACT TOTAL TOTAL 2114389.97

ROADWAY ITEMS SUB-TOTAL 2114389.97



MAR 04, 2014 02:43 PM STANLY
TIP NO 10CR.10841.40, 10CR.10841.41, 10CR.20841.49, 10CR.20841.50, 2:00 PM 2/ 2 007
10CR.20841.51, 10CR.20841.52
FEB 18 2014 C203507
FED AID NO STATE FUNDED 11.980 MI
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-24/27 FROM US-52 TO SR-1960, NC-138 FROM NC-727 TO SR-1970, AND 4 SECTIONS OF SECONDARY ROADS.

BIDDERS IN ORDER CONTRACT TOTAL
J. T. RUSSELL & SONS, INC. 1 2114389.97



MAR 04, 2014 02:43 PM

ALLEGHANY

TIP NO B-4701 38476.3.FD1 2:00 PM 1/ 6 008
FEB 18 2014 C203349
FED AID NO BRZ-1341(2) 0.093 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #15 OVER ELK CREEK ON SR-1341.
SMITH-ROWE, LLC JAMES R. VANNOY & SONS DEVERE CONSTRUCTION
CONSTRUCTION COMPANY, INC COMPANY, INC
MOUNT AIRY, NC JEFFERSON, NC ALPENA, MI
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40000.00 40460.13 47000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7000.00 3610.44 5000.00
0003 0030000000-N SP (B:SGO%PE )SUB REG TIER** Lump Sum 12200.00 11116.95 10000.00
+00 -L-
0004 0036000000-E 225 UNDERCUT EXCAVATION 200 CY 15.00 3000.00 8.25 1650.00 5.00 1000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 0.85 0.85 100.00 100.00
0006 0063000000-N SP GRADING Lump Sum 67055.00 49996.74 150000.00
0007 0106000000-E 230 BORROW EXCAVATION 1,400 CY 0.01 14.00 18.42 25788.00 12.00 16800.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 15.00 1500.00 42.58 4258.00 20.00 2000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 2.20 660.00 2.51 753.00 2.00 600.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 33.00 330.00 28.58 285.80 30.00 300.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 3.60 108.00 2.25 67.50 2.00 60.00
0012 0343000000-E 310 15" SIDE DRAIN PIPE 44 LF 38.50 1694.00 28.37 1248.28 40.00 1760.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 40 LF 40.00 1600.00 35.27 1410.80 45.00 1800.00
0014 0995000000-E 340 PIPE REMOVAL 21 LF 20.25 425.25 8.65 181.65 10.00 210.00
0015 1099500000-E 505 SHALLOW UNDERCUT 95 CY 17.25 1638.75 6.44 611.80 10.00 950.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 50 TON 30.00 1500.00 24.83 1241.50 20.00 1000.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 25.00 1250.00 26.60 1330.00 30.00 1500.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 200 TON 75.00 15000.00 81.00 16200.00 75.00 15000.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 120 TON 75.00 9000.00 81.00 9720.00 75.00 9000.00
0020 1575000000-E 620 ASP FOR PLANT MIX 17 TON 675.00 11475.00 729.00 12393.00 675.00 11475.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 30 CY 10.00 300.00 18.43 552.90 15.00 450.00
0022 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 20.00 400.00 45.97 919.40 50.00 1000.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 3.00 300.00 4.04 404.00 5.00 500.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 90.00 90.00 237.34 237.34 300.00 300.00
0025 2077000000-E 815 6" OUTLET PIPE 6 LF 10.00 60.00 9.99 59.94 30.00 180.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1250.00 1250.00 1653.51 1653.51 1500.00 1500.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 505.00 505.00 588.01 588.01 500.00 500.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 90.00 1800.00 65.92 1318.40 50.00 1000.00
0029 3030000000-E 862 STL BM GUARDRAIL 300 LF 15.00 4500.00 16.20 4860.00 14.50 4350.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 1.08 5.40 13.00 65.00
0031 3165000000-N SP (G:-s';OA'PLCSOR TYPE o 4 EA 1600.00 6400.00 1728.00 6912.00 1700.00 6800.00
0032 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1450.00 5800.00 1566.00 6264.00 1400.00 5600.00
0033 3649000000-E 876 RIP RAP,CLASS B 32 TON 45.00 1440.00 33.75 1080.00 35.00 1120.00
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,355 SY 1.00 1355.00 1.91 2588.05 2.00 2710.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 369 SF 4.25 1568.25 4.59 1693.71 4.10 1512.90
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.00 470.00 5.40 507.60 4.25 399.50
0037 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 15.00 960.00 16.20 1036.80 15.40 985.60
0038 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,904 LF 1.03 4021.12 0.57 2225.28 0.53 2069.12
0039 6000000000-E 1605 TEMPORARY SILT FENCE 1,250 LF 2.73 3412.50 2.95 3687.50 2.73 3412.50



MAR 04, 2014 02:43 PM

ALLEGHANY

TIP NO B-4701 38476.3.FD1 2:00 PM 2/ 6 008
FEB 18 2014 C203349
FED AID NO BRZ-1341(2) 0.093 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #15 OVER ELK CREEK ON SR-1341.
SMITH-ROWE, LLC JAMES R. VANNOY & SONS DEVERE CONSTRUCTION
CONSTRUCTION COMPANY, INC COMPANY, INC
MOUNT AIRY, NC JEFFERSON, NC ALPENA, MI
0040 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 20.00 3000.00 29.18 4377.00 25.00 3750.00
0041 6009000000-E 1610 EROS CONTRL STONE CL B 50 TON 35.00 1750.00 34.72 1736.00 25.00 1250.00
0042 6012000000-E 1610 SEDIMENT CONTROL STONE 305 TON 18.00 5490.00 27.97 8530.85 25.00 7625.00
0043 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1250.00 1250.00 1350.00 1350.00 1250.00 1250.00
0044 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.04 152.00 3.28 164.00 3.04 152.00
0045 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1099.00 1373.75 1186.92 1483.65 1099.00 1373.75
0046 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 4.00 800.00 12.36 2472.00 8.00 1600.00
0047 6029000000-E SP SAFETY FENCE 400 LF 1.84 736.00 1.99 796.00 1.84 736.00
0048 6030000000-E 1630 SILT EXCAVATION 100 CY 6.00 600.00 8.02 802.00 10.00 1000.00
0049 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.99 3980.00 2.15 4300.00 1.99 3980.00
0050 6037000000-E SP COIR FIBER MAT 75 SY 6.44 483.00 6.96 522.00 6.44 483.00
0051 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 3.55 355.00 3.83 383.00 3.55 355.00
0052 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 50.00 600.00 189.92 2279.04 250.00 3000.00
0053 6071010000-E SP  WATTLE 50 LF 15.95 797.50 6.43 321.50 5.95 297.50
0054 6071012000-E SP COIR FIBER WATTLE 30 LF 20.55 616.50 11.39 341.70 10.55 316.50
0055 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 5.00 75.00 5.40 81.00 5.00 75.00
0056 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 6.25 312.50 6.75 337.50 6.25 312.50
0057 6071050000-E SP ’(*Z]?zKl)MMER 1 EA 650.00 650.00 891.00 891.00 1000.00 1000.00
0058 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1989.00 1989.00 2148.12 2148.12 1989.00 1989.00
0059 6087000000-E 1660 MOWING 0.4 ACR 25.00 10.00 1.08 0.43 25.00 10.00
0060 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.98 149.00 3.22 161.00 2.98 149.00
0061 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 999.00 249.75 1078.92 269.73 999.00 249.75
0062 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.35 167.50 3.62 181.00 3.35 167.50
0063 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 999.00 749.25 1078.92 809.19 999.00 749.25
0064 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 21.00 210.00 1.08 10.80 21.00 210.00
0065 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 1.00 25.00 178.20 4455.00 165.00 4125.00
STRUCTURE ITEMS
0066 8017000000-N SP  CM&R TEMP ACCESS #****xriikx Lump Sum 21100.00 13366.93 20000.00
(11+97.50-L-)
0067 8035000000-N 402 REMV EXIST STR ik Lump Sum 32500.00 21723.44 20000.00
(11+97.50-L-)
0068 8105520000-E 411 3-0"DRILLD PIER IN SOIL 32.1 LF 1449.23 46520.28 1144.76 36746.80 1000.00 32100.00
0069 8105620000-E 411 3-0" DRILLD PIER NO SOIL 51 LF 1449.23 73910.73 1141.29 58205.79 1000.00 51000.00
0070 8111200000-E 411 PERM STL CASING FOR 3' PIER 29 LF 371.62 10776.98 151.20 4384.80 140.00 4060.00
0071 8113000000-N 411 SID INSPECTIONS 6 EA 400.00 2400.00 540.00 3240.00 500.00 3000.00
0072 8114000000-N 411 SPT TESTING 6 EA 700.00 4200.00 540.00 3240.00 500.00 3000.00
0073 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 2646.00 2646.00 2450.00 2450.00
0074 8121000000-N 412 UNCL STR EXCAV STA #****x Lump Sum 9500.00 6665.82 10000.00
(11+97.50-L-)
0075 8147000000-E 420 REINF CONCRETE DECK SLAB 3,884 SF 28.73 111587.32 28.89 112208.76 31.00 120404.00



MAR 04, 2014 02:43 PM

ALLEGHANY

TIP NO B-4701 38476.3.FD1 200PM 3/ 6 008
FEB 18 2014 C203349
FED AID NO BRZ-1341(2) 0.093 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #15 OVER ELK CREEK ON SR-1341.
SMITH-ROWE, LLC JAMES R. VANNOY & SONS DEVERE CONSTRUCTION
CONSTRUCTION COMPANY, INC COMPANY, INC
MOUNT AIRY, NC JEFFERSON, NC ALPENA, MI
0076 8161000000-E 420 GROOVING BRIDGE FLOORS 3,517 SF 1.21 4255.57 1.50 5275.50 1.00 3517.00
0077 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 100.3 CY 729.85 73203.96 836.85 83936.06 675.00 67702.50
0078 8210000000-N 422 BRG APPR SLAB **xxicirck Lump Sum 17300.00 15445.94 25000.00
(11+97.50-L-)
0079 8217000000-E 425 REINF STEEL (BRIDGE) 22,609 LB 0.95 21478.55 1.16 26226.44 1.00 22609.00
0080 8238000000-E 425 SPIRAL COL REINF STL BRG 2,477 LB 1.91 4731.07 2.15 5325.55 1.25 3096.25
0081 8259000000-E 430 36" PRESTR CONCRETE GIRDR 5205 LF 166.04 86423.82 170.63 88812.92 170.00 88485.00
0082 8364000000-E 450 HP12X53 PILES 175 LF 61.82 10818.50 77.44 13552.00 50.00 8750.00
0083  8503000000-E 460 CONCRETE BARRIER RAIL 265.74 LF 86.61 23015.74 72.88 19367.13 80.00 21259.20
0084 8608000000-E 876 RIP RAP II (2-0") 456 TON 1.00 456.00 36.28 16543.68 35.00 15960.00
0085 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 507 SY 2.22 1125.54 2.16 1095.12 3.00 1521.00
0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3700.00 3579.16 7500.00
0087  8692000000-N SP FOAM JOINT SEALS Lump Sum 9925.00 9567.04 12500.00
CONTRACT TOTAL TOTAL 808037.68 TOTAL 809276.67 TOTAL 890129.32
ROADWAY ITEMS SUB-TOTAL 236658.62 SUB-TOTAL 258121.79 SUB-TOTAL 346215.37
STRUCTURE ITEMS SUB-TOTAL 571379.06 SUB-TOTAL 551154.88 SUB-TOTAL 543913.95



MAR 04, 2014 02:43 PM ALLEGHANY

TIP NO B-4701 38476.3.FD1 2200PM 4/ 6 008
FEB 18 2014 C203349
FED AID NO BRZ-1341(2) 0.093 M

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #15 OVER ELK CREEK ON SR-1341.

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 45840.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 4600.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 12840.00
(12+00 -L-)
0004 0036000000-E 225 UNDERCUT EXCAVATION 200 CY 15.00 3000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0006 0063000000-N SP  GRADING Lump Sum 65000.00
0007 0106000000-E 230 BORROW EXCAVATION 1,400 CY 15.00 21000.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 30.00 3000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 2.00 600.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 45.00 450.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 2.00 60.00
0012 0343000000-E 310 15" SIDE DRAIN PIPE 44 LF 25.00 1100.00
0013 0448200000-E 310 15" RCP CULV CLASS IV 40 LF 32.00 1280.00
0014 0995000000-E 340 PIPE REMOVAL 21 LF 10.00 210.00
0015 1099500000-E 505 SHALLOW UNDERCUT 95 CY 12.00 1140.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 50 TON 30.00 1500.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 200 TON 98.58 19716.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 120 TON 111.94 13432.80
0020 1575000000-E 620 ASP FOR PLANT MIX 17 TON 661.07 11238.19
0021 2022000000-E 815 SUBDRAIN EXCAVATION 30 CY 15.00 450.00
0022 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 30.00 600.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 6.50 650.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00
0025 2077000000-E 815 6" OUTLET PIPE 6 LF 15.00 90.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1475.00 1475.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 575.00 575.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 35.00 700.00
0029 3030000000-E 862 STL BM GUARDRAIL 300 LF 14.50 4350.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00
0031 3165000000-N SP  GR ANCHOR TYPE #¥¥ikkkkik 4 EA 1700.00 6800.00
(350 TL-2)
0032 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1400.00 5600.00
0033 3649000000-E 876 RIP RAP, CLASS B 32 TON 30.00 960.00
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,355 SY 2.00 2710.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 369 SF 4.10 1512.90
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.25 399.50
0037 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 15.40 985.60
0038 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,904 LF 0.53 2069.12

0039 6000000000-E 1605 TEMPORARY SILT FENCE 1,250 LF 2.00 2500.00



MAR 04, 2014 02:43 PM ALLEGHANY

TIP NO B-4701 38476.3.FD1 2:00 PM 5/ 6 008
FEB 18 2014 C203349
FED AID NO BRZ-1341(2) 0.093 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #15 OVER ELK CREEK ON SR-1341.

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0040 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 30.00 4500.00
0041 6009000000-E 1610 EROS CONTRL STONE CL B 50 TON 30.00 1500.00
0042 6012000000-E 1610 SEDIMENT CONTROL STONE 305 TON 17.55 5352.75
0043 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00
0044 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 8.00 400.00
0045 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 2500.00 3125.00
0046 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00
0047 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00
0048 6030000000-E 1630 SILT EXCAVATION 100 CY 10.00 1000.00
0049 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.95 3900.00
0050 6037000000-E SP COIR FIBER MAT 75 SY 8.00 600.00
0051 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 5.00 500.00
0052 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 75.00 900.00
0053 6071010000-E SP  WATTLE 50 LF 6.50 325.00
0054 6071012000-E SP COIR FIBER WATTLE 30 LF 8.00 240.00
0055 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 8.00 120.00
0056 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 8.50 425.00
0057 6071050000-E SP ’(*Z]?ZKI)MMER 1 EA 1175.00 1175.00
0058 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2200.00 2200.00
0059 6087000000-E 1660 MOWING 0.4 ACR 1000.00 400.00
0060 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00
0061 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3000.00 750.00
0062 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 7.00 350.00
0063 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1800.00 1350.00
0064 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 45.00 450.00
0065 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 50.00 1250.00

STRUCTURE ITEMS

0066 8017000000-N SP  CM&R TEMP ACCESS ks Lump Sum 50000.00
(11+97.50-L-)

0067 8035000000-N 402 REMV EXIST STR #iiir Lump Sum 54630.00
(11+97.50-L-)

0068 8105520000-E 411 3-0" DRILLD PIER IN SOIL 321 LF 1150.00 36915.00

0069 8105620000-E 411 3-0" DRILLD PIER NO SOIL 51 LF 1150.00 58650.00

0070 8111200000-E 411 PERM STL CASING FOR 3' PIER 29 LF 318.00 9222.00

0071 8113000000-N 411 SID INSPECTIONS 6 EA 300.00 1800.00

0072 8114000000-N 411 SPT TESTING 6 EA 500.00 3000.00

0073  8115000000-N 411 CSLTESTING 1 EA 1900.00 1900.00

0074 8121000000-N 412 UNCL STR EXCAV STA *#sex Lump Sum 31000.00

(11+97.50-L-)
0075 8147000000-E 420 REINF CONCRETE DECK SLAB 3,884 SF 30.00 116520.00



MAR 04, 2014 02:43 PM ALLEGHANY

TIP NO B-4701 38476.3.FD1 2:00 PM 6/ 6 008
FEB 18 2014 C203349
FED AID NO BRZ-1341(2) 0.093 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #15 OVER ELK CREEK ON SR-1341.

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0076 8161000000-E 420 GROOVING BRIDGE FLOORS 3,617 SF 1.00 3517.00
0077 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 100.3 CY 1175.00 117852.50
0078 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 12115.00
(11+97.50-L-)
0079 8217000000-E 425 REINF STEEL (BRIDGE) 22,609 LB 1.00 22609.00
0080 8238000000-E 425 SPIRAL COL REINF STL BRG 2,477 LB 1.50 3715.50
0081 8259000000-E 430 36" PRESTR CONCRETE GIRDR 5205 LF 130.00 67665.00
0082 8364000000-E 450 HP12X53 PILES 175 LF 72.00 12600.00
0083 8503000000-E 460 CONCRETE BARRIER RAIL 265.74 LF 79.92 21237.94
0084 8608000000-E 876 RIP RAP Il (2-0") 456 TON 1.00 456.00
0085 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 507 SY 3.34 1693.38
0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00
0087 8692000000-N SP FOAM JOINT SEALS Lump Sum 7580.00
CONTRACT TOTAL TOTAL 916440.18
ROADWAY ITEMS SUB-TOTAL 275761.86
STRUCTURE ITEMS SUB-TOTAL 640678.32
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 808037.68
JAMES R. VANNOY & SONS CONSTRUCTION COMPANY, 2 809276.67
INC
DEVERE CONSTRUCTION COMPANY, INC 3 890129.32

DANE CONSTRUCTION, INC. 4 916440.18



MAR 04, 2014 02:43 PM

ALEXANDER

TIP NO B-5110 42248.3.FD1 200PM 1/ 6 010
FEB 18 2014 C203353
FED AID NO BRZ-1626(3) 0.095 MI
GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.
DEVERE CONSTRUCTION COUNTRY BOY LANDSCAPING INC ~ D.H. GRIFFIN INFRASTRUCTURE,
COMPANY, INC LLC
ALPENA, MI HARMONY, NC GREENSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 21000.00 21000.00 22000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000.00 4150.00 7500.00
0003 0043000000-N 226 GRADING Lump Sum 95000.00 65500.00 60000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 17.29 1729.00 17.00 1700.00 20.00 2000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 65 CY 10.00 650.00 4.00 260.00 25.00 1625.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 20.00 2000.00 42.00 4200.00 70.00 7000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 2.00 200.00 2.25 225.00 5.00 500.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 30.00 300.00 15.00 150.00 45.00 450.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 90 SY 2.00 180.00 0.10 9.00 5.00 450.00
0011 1099500000-E 505 SHALLOW UNDERCUT 145 CY 10.00 1450.00 5.00 725.00 25.00 3625.00
0012 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 125 TON 15.00 1875.00 31.00 3875.00 45.00 5625.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 35.00 1750.00 31.00 1550.00 40.00 2000.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 300 TON 48.96 14688.00 48.92 14676.00 55.00 16500.00
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 160 TON 63.73 10196.80 63.73 10196.80 70.00 11200.00
0016 1575000000-E 620 ASP FOR PLANT MIX 24 TON 610.00 14640.00 610.00 14640.00 700.00 16800.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 15.00 336.00 5.00 112.00 21.00 470.40
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 168 CY 60.00 1008.00 42.00 705.60 65.00 1092.00
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 5.00 500.00 0.10 10.00 10.00 1000.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 0.10 0.10 350.00 350.00
0021 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 0.10 0.60 10.00 60.00
0022 3030000000-E 862 STL BM GUARDRAIL 375 LF 20.25 7593.75 20.25 7593.75 25.00 9375.00
0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 15.00 75.00
0024 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1900.00 7600.00 2200.00 8800.00
0025 3557000000-E 866 ADDITIONAL BARBED WIRE 50 LF 0.51 25.50 1.00 50.00 1.50 75.00
0026 3559000000-E 866 ’(*:DSTRAND BW FENCE W/ POSTS 1225 LF 4.96 6076.00 5.00 6125.00 6.00 7350.00
0027 3575000000-E SP  GENERIC FENCING ITEM (LF) 1,150 LF 4.96 5704.00 4.00 4600.00 5.00 5750.00
TEMPORARY 4 STRAND BW FENCE W/POSTS
0028 3635000000-E 876 RIP RAP, CLASS I 27 TON 75.00 2025.00 55.00 1485.00 55.00 1485.00
0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 375 SY 3.00 1125.00 0.01 3.75 4.00 1500.00
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 43 LF 5.15 221.45 5.20 223.60 6.00 258.00
0031 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 85.00 255.00 70.00 210.00 50.00 150.00
0032  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 5.00 40.00 6.50 52.00 1.00 8.00
0033 4400000000-E 1110 WORK ZONE SIGNS (STAT) 397 SF 4.30 1707.10 4.25 1687.25 5.00 1985.00
0034  4410000000-E 1110 WORK ZONE SIGNS (BARR) 82 SF 455 373.10 5.28 432.96 7.00 574.00
0035 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 15.40 985.60 15.84 1013.76 17.00 1088.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,000 LF 075 3000.00 0.54 2160.00 1.00 4000.00
0037 5325600000-E 1510 6" WATER LINE 502 LF 50.00 25100.00 51.00 25602.00 65.00 32630.00
0038 5540000000-E 1515 6" VALVE 2 EA 1000.00 2000.00 2150.00 4300.00 650.00 1300.00
0039 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 30 LF 100.00 3000.00 300.00 9000.00 65.00 1950.00



MAR 04, 2014 02:43 PM

ALEXANDER

TIP NO B-5110 42248.3.FD1 200PM 2/ 6 010
FEB 18 2014 C203353
FED AID NO BRZ-1626(3) 0.095 MI
GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.
DEVERE CONSTRUCTION COUNTRY BOY LANDSCAPING INC D.H. GRIFFIN INFRASTRUCTURE,
COMPANY, INC LLC
ALPENA, MI HARMONY, NC GREENSBORO, NC
0040 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 30 LF 300.00 9000.00 600.00 18000.00 265.00 7950.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,800 LF 2.93 5274.00 2.00 3600.00 3.00 5400.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 30.00 3750.00 2.00 250.00 50.00 6250.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 30.00 1200.00 40.00 1600.00 55.00 2200.00
0044  6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 30.00 2400.00 40.00 3200.00 45.00 3600.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1150.00 1150.00 0.01 0.01 1300.00 1300.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.09 154.50 5.00 250.00 3.50 175.00
0047  6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1080.00 270.00 400.00 100.00 1200.00 300.00
0048  6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 10.00 1000.00 0.01 1.00 13.00 1300.00
0049  6029000000-E SP SAFETY FENCE 100 LF 1.89 189.00 2.00 200.00 2.50 250.00
0050 6030000000-E 1630 SILT EXCAVATION 60 CY 10.00 600.00 12.00 720.00 20.00 1200.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.99 2985.00 1.50 2250.00 2.25 3375.00
0052 6037000000-E SP COIR FIBER MAT 200 SY 6.59 1318.00 6.00 1200.00 7.50 1500.00
0053 6042000000-E 1632 1/4" HARDWARE CLOTH 350 LF 355 1242.50 350 1225.00 4.00 1400.00
0054 6069000000-E 1638 STILLING BASINS 60 CY 50.00 3000.00 12.00 720.00 25.00 1500.00
0055 6071030000-E 1640 COIR FIBER BAFFLE 200 LF 6.78 1356.00 5.00 1000.00 5.50 1100.00
0056 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1978.00 2967.00 0.01 0.02 2200.00 3300.00
0057 6087000000-E 1660 MOWING 1 ACR 25.00 25.00 20.00 20.00 28.00 28.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.04 152.00 2.00 100.00 4.00 200.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1150.00 287.50 400.00 100.00 1280.00 320.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.39 169.50 2.00 100.00 4.00 200.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1150.00 862.50 2000.00 1500.00 1280.00 960.00
0062 6111000000-E SP  IMPERVIOUS DIKE 220 LF 30.00 6600.00 22.00 4840.00 40.00 8800.00
0063 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 21.00 210.00 18.00 180.00 25.00 250.00
0064 6117000000-N SP RESPONSE FOR EROS CONTROL 20 EA 165.00 3300.00 0.01 0.20 175.00 3500.00
CULVERT ITEMS
0065 8049000000-N SP  REMV EXIST STR ##stiseink Lump Sum 10000.00 27000.00 16000.00
(13+44.00-L-)
0066 8126000000-N 414 CULV EXCAV @ **rssrsirek Lump Sum 17500.00 34000.00 28000.00
(13+44.00-L-)
0067 8133000000-E 414 FND CONDIT MAT, BOX CULV 105 TON 50.00 5250.00 72.00 7560.00 47.50 4987.50
0068 8196000000-E 420 CLASS A CONCRETE (CULV) 165.8 CY 450.00 74610.00 600.00 99480.00 650.00 107770.00
0069 8245000000-E 425 REINF STEEL (CULVERT) 19,031 LB 1.00 19031.00 1.20 22837.20 1.10 20934.10
0070 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 4000.00 6965.28 3200.00
PLACEMENT OF NATURAL STREAM BED MATERIAL
CONTRACT TOTAL TOTAL 419832.80 TOTAL 454888.88 TOTAL 475851.00
ROADWAY ITEMS SUB-TOTAL 289441.80 SUB-TOTAL 257046.40 SUB-TOTAL 294959.40



MAR 04, 2014 02:43 PM

ALEXANDER

TIP NO B-5110 42248.3.FD1 2:00 PM 3/ 6 010
FEB 18 2014 C203353
FED AID NO BRZ-1626(3) 0.095 MI
GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.
CULVERT ITEMS SUB-TOTAL 130391.00 SUB-TOTAL 197842.48 SUB-TOTAL 180891.60



MAR 04, 2014 02:43 PM ALEXANDER

TIP NO B-5110 42248.3.FD1 2:00 PM 4/ 6 010
FEB 18 2014 C203353
FED AID NO BRZ-1626(3) 0.095 MI

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.

MILLER ENGINEERING COMPANY,

INC
MARION, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 22500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000.00
0003 0043000000-N 226 GRADING Lump Sum 59000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.00 1500.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 65 CY 10.00 650.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 35.00 3500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 5.00 500.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 90 SY 5.00 450.00
0011 1099500000-E 505 SHALLOW UNDERCUT 145 CY 15.00 2175.00
0012 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 125 TON 38.00 4750.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 40.00 2000.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 300 TON 50.00 15000.00
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 160 TON 65.00 10400.00
0016 1575000000-E 620 ASP FOR PLANT MIX 24 TON 625.00 15000.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 13.00 291.20
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 40.00 672.00
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00
0021 2077000000-E 815 6" OUTLET PIPE 6 LF 35.00 210.00
0022 3030000000-E 862 STL BM GUARDRAIL 375 LF 20.25 7593.75
0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00
0024 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1900.00 7600.00
0025 3557000000-E 866 ADDITIONAL BARBED WIRE 50 LF 0.51 25.50
0026 3559000000-E 866 ’(*:DSTRAND BW FENCE W/ POSTS 1,225 LF 4.96 6076.00
0027 3575000000-E SP GENERIC FENCING ITEM (LF) 1,150 LF 4.96 5704.00
TEMPORARY 4 STRAND BW FENCE W/POSTS

0028 3635000000-E 876 RIP RAP, CLASS I 27 TON 45.00 1215.00
0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 375 SY 5.00 1875.00
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 43 LF 5.00 215.00
0031 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 45.00 135.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 1.00 8.00
0033 4400000000-E 1110 WORK ZONE SIGNS (STAT) 397 SF 4.25 1687.25
0034 4410000000-E 1110 WORK ZONE SIGNS (BARR) 82 SF 6.00 492.00
0035 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 25.00 1600.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,000 LF 0.60 2400.00
0037 5325600000-E 1510 6" WATER LINE 502 LF 104.50 52459.00
0038 5540000000-E 1515 6" VALVE 2 EA 1100.00 2200.00

0039 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 30 LF 865.00 25950.00



MAR 04, 2014 02:43 PM ALEXANDER

TIP NO B-5110 42248.3.FD1 2:00 PM 5/ 6 010
FEB 18 2014 C203353
FED AID NO BRZ-1626(3) 0.095 MI

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.

MILLER ENGINEERING COMPANY,

INC
MARION, NC
0040 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 30 LF 2500.00 75000.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,800 LF 4.00 7200.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 45.00 5625.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 45.00 1800.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 45.00 3600.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1150.00 1150.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.09 154.50
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1080.00 270.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 12.00 1200.00
0049 6029000000-E SP SAFETY FENCE 100 LF 2.50 250.00
0050 6030000000-E 1630 SILT EXCAVATION 60 CY 15.00 900.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.99 2985.00
0052 6037000000-E SP COIR FIBER MAT 200 SY 6.59 1318.00
0053 6042000000-E 1632 1/4" HARDWARE CLOTH 350 LF 3.55 1242.50
0054 6069000000-E 1638 STILLING BASINS 60 CY 20.00 1200.00
0055 6071030000-E 1640 COIR FIBER BAFFLE 200 LF 6.78 1356.00
0056 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1978.00 2967.00
0057 6087000000-E 1660 MOWING 1 ACR 25.00 25.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.04 152.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1150.00 287.50
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.39 169.50
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1150.00 862.50
0062 6111000000-E SP  IMPERVIOUS DIKE 220 LF 50.00 11000.00
0063 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 21.00 210.00
0064 6117000000-N SP RESPONSE FOR EROS CONTROL 20 EA 200.00 4000.00
CULVERT ITEMS
0065  8049000000-N SP REMV EXIST STR *iiik Lump Sum 8000.00
(13+44.00-L-)
0066 8126000000-N 414 CULV EXCAV @ *r*xxikakiok Lump Sum 16000.00
(13+44.00-L-)
0067 8133000000-E 414 FND CONDIT MAT, BOX CULV 105 TON 45.00 4725.00
0068 8196000000-E 420 CLASS A CONCRETE (CULV) 165.8 CY 635.00 105283.00
0069 8245000000-E 425 REINF STEEL (CULVERT) 19,031 LB 1.10 20934.10
0070 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 8000.00
PLACEMENT OF NATURAL STREAM BED MATERIAL
CONTRACT TOTAL TOTAL 550416.30

ROADWAY ITEMS

SUB-TOTAL 387474.20



MAR 04, 2014 02:43 PM

ALEXANDER

TIP NO B-5110 42248.3.FD1 2:00 PM 6/ 6 010
FEB 18 2014 C203353
FED AID NO BRZ-1626(3) 0.095 MI
GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.
CULVERT ITEMS SUB-TOTAL 162942.10
BIDDERS IN ORDER CONTRACT TOTAL
DEVERE CONSTRUCTION COMPANY, INC 1 419832.80
COUNTRY BOY LANDSCAPING INC 2 454888.88
D.H. GRIFFIN INFRASTRUCTURE, LLC 3 475851.00
MILLER ENGINEERING COMPANY, INC 4 550416.30



MAR 04, 2014 02:43 PM LINCOLN

TIP NO B-5155 42323.3.FD1 2:00 PM 1/ 2 011
FEB 18 2014 C203356
FED AID NO BRZ-1314(5) 0.133 Ml

GRADING, DRAINAGE, PAVING AND CULVERT.
BRIDGE #37 OVER HOYLE CREEK ON SR-1314.

COUNTRY BOY LANDSCAPING INC BLYTHE CONSTRUCTION, INC.
HARMONY, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30000.00 50000.00
0002 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00
0003 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 18.00 2700.00 51.00 7650.00
0004 0063000000-N SP GRADING Lump Sum 96000.00 126000.00
0005 0106000000-E 230 BORROW EXCAVATION 3,300 CY 15.00 49500.00 17.60 58080.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 140 CY 2.00 280.00 7.10 994.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 350 SY 1.50 525.00 2.25 787.50
0008 0588000000-E 310 18" CS PIPE CULV 0.064" 116 LF 44.00 5104.00 25.50 2958.00
0009 0995000000-E 340 PIPE REMOVAL 25 LF 10.00 250.00 23.00 575.00
0010 1099500000-E 505 SHALLOW UNDERCUT 100 CY 5.00 500.00 60.00 6000.00
0011 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 31.00 6200.00 34.00 6800.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 420 TON 48.92 20546.40 57.00 23940.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 220 TON 63.28 13921.60 57.50 12650.00
0014 1575000000-E 620 ASP FOR PLANT MIX 35 TON 610.00 21350.00 606.00 21210.00
0015 3500000000-E 866 \(/XE?";/EN WIRE FENCE **" FAB 220 LF 7.00 1540.00 5.00 1100.00
0016 3506000000-E 866 217 'I;II!\)/IBER POSTS ***LONG 9 EA 15.00 135.00 30.00 270.00
0017 3512000000-E 866 ?8 -T.!\)ABER POSTS ***LONG 14 EA 30.00 420.00 40.00 560.00
0018 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 300.00 300.00 400.00 400.00
RESET EXISTING GATE

0019 3635000000-E 876 RIP RAP, CLASS I 240 TON 48.00 11520.00 51.00 12240.00
0020 3649000000-E 876 RIP RAP, CLASS B 100 TON 38.00 3800.00 51.00 5100.00
0021 3656000000-E 876 GEOTEXTILE FOR DRAINGE 985 SY 0.01 9.85 3.50 3447.50
0022 4400000000-E 1110 WORK ZONE SIGNS (STAT) 443 SF 5.06 2241.58 3.95 1749.85
0023 4405000000-E 1110 WORK ZONE SIGNS (PORT) 117 SF 5.16 603.72 8.85 1035.45
0024 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 5.40 615.60 4.35 495.90
0025 4430000000-N 1130 DRUMS 42 EA 5.00 210.00 43.00 1806.00
0026 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 14.85 1425.60 14.80 1420.80
0027 4450000000-N 1150 FLAGGER 16 HR 25.00 400.00 19.00 304.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,600 LF 0.35 1960.00 0.62 3472.00
0029 6000000000-E 1605 TEMPORARY SILT FENCE 2,500 LF 2.00 5000.00 2.20 5500.00
0030 6006000000-E 1610 EROS CONTRL STONE CL A 180 TON 0.01 1.80 53.20 9576.00
0031 6009000000-E 1610 EROS CONTRL STONE CL B 210 TON 0.01 2.10 53.20 11172.00
0032 6012000000-E 1610 SEDIMENT CONTROL STONE 220 TON 0.01 2.20 36.10 7942.00
0033 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 0.01 0.02 1000.00 2000.00
0034 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 0.01 1.00 6.00 600.00
0035 6021000000-E 1620 FERT FOR TEMP SEEDING 2.25 TON 1.00 2.25 1800.00 4050.00
0036 6024000000-E 1622 TEMPORARY SLOPE DRAINS 325 LF 0.01 3.25 23.00 7475.00
0037 6029000000-E SP SAFETY FENCE 100 LF 4.00 400.00 2.20 220.00

0038 6030000000-E 1630 SILT EXCAVATION 400 CY 0.01 4.00 24.00 9600.00



MAR 04, 2014 02:43 PM LINCOLN

TIP NO B-5155 42323.3.FD1 2:00 PM 2/ 2 011
FEB 18 2014 C203356
FED AID NO BRZ-1314(5) 0.133 Ml

GRADING, DRAINAGE, PAVING AND CULVERT.
BRIDGE #37 OVER HOYLE CREEK ON SR-1314.

COUNTRY BOY LANDSCAPING INC BLYTHE CONSTRUCTION, INC.
HARMONY, NC CHARLOTTE, NC
0039  6036000000-E 1631 MATTING FOR EROS CONTROL 3,200 SY 1.50 4800.00 1.75 5600.00
0040 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 5.00 500.00
0041 6038000000-E SP PERM SOIL REINF MAT 100 SY 6.00 600.00 5.00 500.00
0042 6042000000-E 1632 1/4" HARDWARE CLOTH 300 LF 6.00 1800.00 3.50 1050.00
0043  6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 0.01 0.04 500.00 2000.00
0044 6071010000-E SP  WATTLE 50 LF 12.00 600.00 8.00 400.00
0045 6071020000-E SP  POLYACRYLAMIDE (PAM) 50 LB 0.01 0.50 15.00 750.00
0046 6071030000-E 1640 COIR FIBER BAFFLE 160 LF 12.00 1920.00 7.00 1120.00
0047 6071050000-E Sp  **" SKIMMER 3 EA 925.00 2775.00 1000.00 3000.00
(-1/2")
0048 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 0.01 0.02 1695.00 3390.00
0049 6087000000-E 1660 MOWING 1 ACR 15.00 15.00 300.00 300.00
0050 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 7.00 350.00
0051 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 2000.00 500.00
0052 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 5.00 250.00
0053  6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 2000.00 3000.00 1400.00 2100.00
0054 6111000000-E SP  IMPERVIOUS DIKE 300 LF 44.00 13200.00 65.00 19500.00
0055 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 18.00 180.00 35.00 350.00
0056 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 0.01 0.18 150.00 2700.00
CULVERT ITEMS
0057 8056000000-N 402 REMV EXIST STR #ttirsinex Lump Sum 21000.00 25000.00
(14+34.00-L-)
0058 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 33367.17 50000.00
(14+34.00-L-)
0059 8196000000-E 420 CLASS A CONCRETE (CULV) 131.4 CY 1075.00 141255.00 840.00 110376.00
0060 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 215000.00 410000.00
PRECAST REINF CONC THREE-SIDED CULVERT @ STA
14+34.00 -L-
CONTRACT TOTAL TOTAL 717888.88 TOTAL 1049017.00
ROADWAY ITEMS SUB-TOTAL 307266.71 SUB-TOTAL 453641.00
CULVERT ITEMS SUB-TOTAL 410622.17 SUB-TOTAL 595376.00
BIDDERS IN ORDER CONTRACT TOTAL
COUNTRY BOY LANDSCAPING INC 1 717888.88

BLYTHE CONSTRUCTION, INC. 2 1049017.00



MAR 04, 2014 02:43 PM IREDELL

TIP NO 1-5606 45828.3.FS1 2:00 PM 1/ 2 012
FEB 18 2014 C203384
FED AID NO IMPP-077-1(214)45 7.200 MI

PAVEMENT REHABILITATION.
I-77 FROM EXIT 45 TO EXIT 54.

MAYMEAD, INC.

MOUNTAIN CITY, TN

0001
0002
0003
0004
0005
0006

0007
0008
0009

0010

0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032

0033

0034
0035
0036
0037
0038

0000100000-N
0036000000-E
0043000000-N
0170000000-E
0196000000-E
0255000000-E

1121000000-E
1245000000-E
1297000000-E

1297000000-E

1330000000-E
1491000000-E
1523000000-E
1524200000-E
1575000000-E
1577000000-E
1704000000-E
1839140000-E
1839200000-E
1840000000-E
3030000000-E
3150000000-N
3210000000-N
3270000000-N
3360000000-E
4413000000-E
4457000000-N
4510000000-N
4725000000-E
4815000000-E
4825000000-E
4847100000-E

4847120000-E

4905000000-N
5255000000-N
6000000000-E
6071010000-E
6084000000-E

800
225
226
SP
270
SP

520
SP
607

607

607
610
610
610
620
620
SP

661
661
665
862
862
862
SP

863
SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

UNDERCUT EXCAVATION
GRADING

REMOVAL OF CONC PVMT SLBS
GEOTEXTILE SOIL STABILIZATION

GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW
AGGREGATE BASE COURSE
SHOULDER RECONSTRUCTION
MILL ASP PVMT *+" DTH

2"

MILL ASP PVMT *+" DTH

(5/8")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC SURF CRS S9.5C

ASP CONC SURF CRS S9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
PATCHING EXIST PAVEMENT
ULTRATHIN BOND WEAR CRS
APPLICATION OF ULTRATHIN HOT MIX ASPH
MILLED RUMBLE STRIPS

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

REMOVE EXISTING GUARDRAIL
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL

LAW ENFORCEMENT

1205 THERMO PVT SYMBOL 90MILS
1205 PAINT PVMT MARKINGS 6"
1205 PAINT PVMT MARKINGS 12"
1205 POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)

1205 POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)

1253 SNOWPLB PVMT MRKER
1413 PORTABLE LIGHTING
1605 TEMPORARY SILT FENCE

SP

WATTLE

1660 SEEDING AND MULCHING

Lump Sum
1,333 CY

Lump Sum
4,000 SY
4,000 SY
2,670 TON

2,835 TON
15.54 SMI
22,510 SY

228,910 SY

1,700 SY
5,790 TON
1,880 TON
34,680 TON
370 TON
2,460 TON
2,000 TON
9,210 TON
262,858 SY
152,064 LF
105,447 LF
200 EA
52 EA
55 EA
105,447 LF
432 SF
Lump Sum
144 HR
18 EA
413,828 LF
17,100 LF
206,914 LF

8,550 LF

1,425 EA
Lump Sum

1,000 LF

1,000 LF

1.7 ACR

325000.00

16.50 21994.50
95000.00

65.00 260000.00
5.00 20000.00
25.00 66750.00
38.50 109147.50
2800.00 43512.00
1.25 28137.50
1.20 274692.00
8.00 13600.00
45.00 260550.00
45.00 84600.00
41.00 1421880.00
625.00 231250.00
775.00 1906500.00
100.00 200000.00
47.00 432870.00
1.65 433715.70
0.12 18247.68
14.88 1569051.36
50.00 10000.00
500.00 26000.00
1760.00 96800.00
1.50 158170.50
5.00 2160.00
200000.00

40.00 5760.00
125.00 2250.00
0.20 82765.60
1.00 17100.00
1.25 258642.50
2.75 23512.50
26.85 38261.25
25000.00

0.01 10.00
0.01 10.00
0.01 0.02



MAR 04, 2014 02:43 PM IREDELL

TIP NO 1-5606 45828.3.FS1 2:00 PM 2/ 2 012
FEB 18 2014 C203384
FED AID NO IMPP-077-1(214)45 7.200 MI

PAVEMENT REHABILITATION.
I-77 FROM EXIT 45 TO EXIT 54.

CONTRACT TOTAL TOTAL 8762940.61
ROADWAY ITEMS SUB-TOTAL 8762940.61
BIDDERS IN ORDER CONTRACT TOTAL

MAYMEAD, INC. 1 8762940.61



MAR 04, 2014 02:43 PM
TIP NO B-4984

FED AID NO BRSTP-1151(6)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #138 OVER BIG PINE CREEK ON SR-1151.

MADISON
40165.3.FD1

2:00 PM 1/ 4 013
FEB 18 2014 C203351
0.052 MI

BUCKEYE BRIDGE, LLC

DANE CONSTRUCTION, INC.

JONES BROTHERS INC.

CANTON, NC MOORESVILLE, NC MOUNT JULIET, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 52000.00 67095.00 75000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 9500.00 4425.00 4420.00
0003 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 15000.00 25185.00 18000.00
(13+01.34-L-)

0004 0043000000-N 226 GRADING Lump Sum 75000.00 150000.00 150000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 2300.00 2300.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.00 1500.00 15.00 1500.00 31.00 3100.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 60.00 6000.00 30.00 3000.00 80.00 8000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 4.00 400.00 2.00 200.00 12.00 1200.00
0009 0199000000-E SP TEMPORARY SHORING 101 SF 65.00 6565.00 65.00 6565.00 400.00 40400.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 30.00 600.00 45.00 900.00 55.00 1100.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 60 SY 4.00 240.00 2.00 120.00 11.00 660.00
0012 0366000000-E 310 15"RCPIPE CULV I 36 LF 50.00 1800.00 35.00 1260.00 95.00 3420.00
0013 0372000000-E 310 18" RC PIPE CULV Il 116 LF 60.00 6960.00 35.00 4060.00 120.00 13920.00
0014 0588000000-E 310 18"CS PIPE CULV 0.064" 28 LF 40.00 1120.00 30.00 840.00 54.00 1512.00
0015 0995000000-E 340 PIPE REMOVAL 70 LF 15.00 1050.00 15.00 1050.00 45.00 3150.00
0016 1099500000-E 505 SHALLOW UNDERCUT 100 CY 15.00 1500.00 20.00 2000.00 30.00 3000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 125 TON 30.00 3750.00 30.00 3750.00 43.00 5375.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00 30.00 3000.00 36.00 3600.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 310 TON 94.00 29140.00 81.00 25110.00 84.00 26040.00
0020 1525000000-E 610 ASP CONC SURF CRS SF9.5A 160 TON 94.00 15040.00 82.00 13120.00 84.00 13440.00
0021 1575000000-E 620 ASP FOR PLANT MIX 25 TON 800.00 20000.00 600.00 15000.00 800.00 20000.00
0022 2000000000-N 806 RIGHT OF WAY MARKERS 12 EA 150.00 1800.00 225.00 2700.00 64.00 768.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 15.00 336.00 25.00 560.00 25.00 560.00
0024 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 50.00 840.00 35.00 588.00 30.00 504.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 12.00 1200.00 8.00 800.00 12.00 1200.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 350.00 350.00 1275.00 1275.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 15.00 90.00 20.00 120.00 40.00 240.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1600.00 6400.00 1425.00 5700.00 1900.00 7600.00
0029 2308000000-E 840 MASNRY DRAINAGE STRUCT 23 LF 1000.00 2300.00 250.00 575.00 575.00 1322.50
0030 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 600.00 600.00 575.00 575.00 510.00 510.00
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 600.00 1200.00 575.00 1150.00 520.00 1040.00
0032 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 600.00 600.00 575.00 575.00 415.00 415.00
0033 2556000000-E 846 SHOULDER BERM GUTTER 41 LF 50.00 2050.00 35.00 1435.00 31.00 1271.00
0034 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.00 750.00 15.00 750.00 20.00 1000.00
0035 3045000000-E 862 SBGR SHOP CURVED 50 LF 17.00 850.00 17.00 850.00 22.00 1100.00
0036 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 30.00 300.00
0037 3165000000-N SP (GEEI;OATNII_(:SOR TYPE et 3 EA 1725.00 5175.00 1725.00 5175.00 750.00 2250.00
0038 3195000000-N 862 GR ANCHOR TYPE AT-1 EA 550.00 550.00 550.00 550.00 500.00 500.00
0039 3215000000-N 862 GR ANCHOR TYPE III EA 1425.00 5700.00 1425.00 5700.00 1450.00 5800.00



MAR 04, 2014 02:43 PM
TIP NO B-4984

FED AID NO BRSTP-1151(6)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #138 OVER BIG PINE CREEK ON SR-1151.

MADISON
40165.3.FD1

2:00 PM 2/ 4 013
FEB 18 2014 C203351
0.052 MI

BUCKEYE BRIDGE, LLC

DANE CONSTRUCTION, INC.

JONES BROTHERS INC.

CANTON, NC MOORESVILLE, NC MOUNT JULIET, TN
0040 3380000000-E 862 TEMP STL BM GUARDRAIL 175 LF 7.50 1312.50 7.50 1312.50 10.00 1750.00
0041 3387000000-N 862 gllli)MP GDRL ANCH UNITS #xsx 4 EA 800.00 3200.00 800.00 3200.00 1000.00 4000.00
0042 3389000000-N SP (T;l\élliLGSRL ANCH UNITS #*#xx 4 EA 850.00 3400.00 850.00 3400.00 1100.00 4400.00
0043  3656000000-E 876 GEOTEXTILE FOR DRAINGE 950 SY 4.00 3800.00 2.00 1900.00 7.00 6650.00
0044 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 1000.00 2000.00 1500.00 3000.00 700.00 1400.00
0045  4400000000-E 1110 WORK ZONE SIGNS (STAT) 164 SF 10.00 1640.00 4.25 697.00 5.45 893.80
0046  4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.00 960.00 7.25 696.00 8.85 849.60
0047 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 SF 10.00 560.00 6.00 336.00 5.65 316.40
0048  4430000000-N 1130 DRUMS 22 EA 45.00 990.00 38.00 836.00 43.00 946.00
0049  4435000000-N 1135 CONES 16 EA 25.00 400.00 15.00 240.00 15.95 255.20
0050 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 22.00 1408.00 16.00 1024.00 14.80 947.20
0051 4450000000-N 1150 FLAGGER 1,280 HR 25.00 32000.00 8.50 10880.00 27.00 34560.00
0052 4516000000-N 1180 SKINNY DRUM 16 EA 35.00 560.00 27.00 432.00 28.00 448.00
0053 4770000000-E 1205 a:/;:OLD APPL PLSTIC LINES TYPE ** 304 LF 4.00 1216.00 4.00 1216.00 4.00 1216.00
0054 4795000000-E 1205 53/) COLD APPL PLSTIC LINE TYPE ** 18 LF 20.00 360.00 20.00 360.00 20.00 360.00
0055 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8542 LF 0.33 2818.86 0.33 2818.86 0.33 2818.86
0056 4850000000-E 1205 LINE REMOVAL 4" WIDE 640 LF 1.00 640.00 1.00 640.00 1.00 640.00
0057 6000000000-E 1605 TEMPORARY SILT FENCE 1,150 LF 2.25 2587.50 2.25 2587.50 2.25 2587.50
0058 6006000000-E 1610 EROS CONTRL STONE CL A 270 TON 45.00 12150.00 32.00 8640.00 36.00 9720.00
0059 6009000000-E 1610 EROS CONTRL STONE CL B 165 TON 45.00 7425.00 32.00 5280.00 36.00 5940.00
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 230 TON 45.00 10350.00 30.00 6900.00 35.00 8050.00
0061 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00 1200.00 1200.00 1200.00 1200.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00 3.00 150.00 3.00 150.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 700.00 175.00 700.00 175.00 700.00 175.00
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 14.00 2800.00 10.00 2000.00 12.26 2452.00
0065 6029000000-E SP SAFETY FENCE 500 LF 2.00 1000.00 2.00 1000.00 2.00 1000.00
0066 6030000000-E 1630 SILT EXCAVATION 300 CY 12.00 3600.00 10.00 3000.00 15.00 4500.00
0067 6036000000-E 1631 MATTING FOR EROS CONTROL 2,500 SY 2.25 5625.00 2.25 5625.00 2.25 5625.00
0068 6037000000-E SP COIR FIBER MAT 100 SY 7.00 700.00 7.00 700.00 7.00 700.00
0069 6038000000-E SP  PERM SOIL REINF MAT 75 SY 6.00 450.00 6.00 450.00 6.00 450.00
0070 6042000000-E 1632 1/4" HARDWARE CLOTH 275 LF 6.00 1650.00 6.00 1650.00 6.00 1650.00
0071 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 750.00 3000.00 400.00 1600.00 500.00 2000.00
0072 6071010000-E SP WATTLE 125 LF 5.00 625.00 6.50 812.50 5.00 625.00
0073  6071020000-E SP  POLYACRYLAMIDE (PAM) 60 LB 10.00 600.00 8.00 480.00 10.00 600.00
0074 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 7.00 350.00 6.50 325.00 7.00 350.00
0075 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1800.00 1800.00 1800.00 1800.00 1800.00 1800.00
0076 6087000000-E 1660 MOWING 0.5 ACR 500.00 250.00 500.00 250.00 500.00 250.00
0077 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 3.00 150.00 3.00 150.00



MAR 04, 2014 02:43 PM
TIP NO

B-4984

FED AID NO BRSTP-1151(6)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #138 OVER BIG PINE CREEK ON SR-1151.

MADISON
40165.3.FD1

2:00 PM 3/ 4 013
FEB 18 2014 C203351
0.052 MI

BUCKEYE BRIDGE, LLC

DANE CONSTRUCTION, INC.

JONES BROTHERS INC.

CANTON, NC MOORESVILLE, NC MOUNT JULIET, TN
0078 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 800.00 200.00 800.00 200.00
0079 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 3.00 150.00 3.00 150.00
0080 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 700.00 525.00 700.00 525.00 700.00 525.00
0081 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 40.00 400.00 40.00 400.00 40.00 400.00
0082 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 175.00 4375.00 50.00 1250.00 150.00 3750.00
0083 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00 500.00
0084 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 34000.00 34000.00 25000.00 25000.00
TEMPORARY TRAFFIC SIGNAL SYS- TEM
0085  4609000000-N SP  GENERIC TRAFFIC CONTROL ITEM (DAY) 340 DAY 90.00 30600.00
TEMPORARY TRAFFIC SIGNAL SYS- TEM
WALL ITEMS
0086 8802014000-E SP  SOLDIER PILE RETAINING WALLS 345 SF 210.00 72450.00 300.00 103500.00 475.00 163875.00
STRUCTURE ITEMS
0087 8007000000-N SP  CM&R TEMP STR *#wirtirek Lump Sum 165000.00 265000.00 180000.00
(13+01.30-L-)
0088 8021000000-N SP  REMV EXIST STR #*#wsirex Lump Sum 25000.00 50000.00 39000.00
(13+01.30-L-)
0089 8070000000-E 410 FOUNDATION EXCAVATION 95 CY 100.00 9500.00 22.75 2161.25 140.00 13300.00
0090 8096000000-E 450 PILE EXCAVATION IN SOIL 37 LF 370.00 13690.00 330.00 12210.00 600.00 22200.00
0091 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 13 LF 1500.00 19500.00 1150.00 14950.00 600.00 7800.00
0092 8105520000-E 411 3-0"DRILLD PIER IN SOIL 45 LF 550.00 2475.00 1265.00 5692.50 1600.00 7200.00
0093 8105620000-E 411 3-0"DRILLD PIER NO SOIL 16 LF 1400.00 22400.00 1595.00 25520.00 1600.00 25600.00
0094 8111200000-E 411 PERM STL CASING FOR 3' PIER 2 LF 2800.00 5600.00 320.00 640.00 175.00 350.00
0095 8113000000-N 411 SID INSPECTIONS 1 EA 5000.00 5000.00 5000.00 5000.00 500.00 500.00
0096 8114000000-N 411 SPT TESTING 1 EA 500.00 500.00 500.00 500.00 500.00 500.00
0097 8115000000-N 411 CSLTESTING 1 EA 2500.00 2500.00 2000.00 2000.00 2500.00 2500.00
0098 8121000000-N 412 tJlgCélS?I)RLE)XCAV STA e Lump Sum 17000.00 36115.00 75000.00
+01.30-L-
0099 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 75.4 CY 700.00 52780.00 1250.00 94250.00 600.00 45240.00
0100 8210000000-N 422 BRG APPR SLAB #*##rsitses Lump Sum 25000.00 15280.00 50000.00
(13+01.30-L-)
0101 8217000000-E 425 REINF STEEL (BRIDGE) 11,617 LB 1.15 13359.55 1.00 11617.00 1.10 12778.70
0102 8238000000-E 425 SPIRAL COL REINF STL BRG 893 LB 2.00 1786.00 2.15 1919.95 3.10 2768.30
0103 8364000000-E 450 HP12X53 PILES 65 LF 85.00 5525.00 130.00 8450.00 90.00 5850.00
0104 8475000000-E 460 TWO BAR METAL RAIL 12367 LF 180.00 22260.60 137.00 16942.79 145.50 17993.99
0105 8608000000-E 876 RIP RAP 11 (2-0") 150 TON 50.00 7500.00 50.55 7582.50 60.00 9000.00
0106 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 170 SY 4.00 680.00 4.00 680.00 6.00 1020.00
0107 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2400.00 7500.00 10000.00
0108 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 700 LF 170.00 119000.00 247.50 173250.00 300.00 210000.00
0109 8517000000-E 460 1-**"X**"CONC PARAPET 140 LF 100.00 14000.00 135.00 18900.00 140.00 19600.00

(1-2" X 2'-11 1/4")



MAR 04, 2014 02:43 PM

MADISON

TIP NO B-4984 40165.3.FD1 2:00PM 4/ 4 013
FEB 18 2014 C203351

FED AID NO BRSTP-1151(6) 0.052 M

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #138 OVER BIG PINE CREEK ON SR-1151.
CONTRACT TOTAL TOTAL 1060075.01 TOTAL 1341992.35 TOTAL 1495919.05
ROADWAY ITEMS SUB-TOTAL 435168.86 SUB-TOTAL 462331.36 SUB-TOTAL 573843.06
WALL ITEMS SUB-TOTAL 72450.00 SUB-TOTAL 103500.00 SUB-TOTAL 163875.00
STRUCTURE ITEMS SUB-TOTAL 552456.15 SUB-TOTAL 776160.99 SUB-TOTAL 758200.99
BIDDERS IN ORDER CONTRACT TOTAL
BUCKEYE BRIDGE, LLC 1060075.01
DANE CONSTRUCTION, INC. 1341992.35

JONES BROTHERS INC.

1495919.05



MAR 04, 2014 02:43 PM BUNCOMBE

TIP NO 13CR.10111.15, 13CR.20111.14 2:00 PM 1/ 1 014
FEB 18 2014 C203506
FED AID NO STATE FUNDED 24.200 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-70, 1 SECTION OF US-25, AND NC-81/US-74A, AND 7 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

ROGERS GROUP, INC.

NASHVILLE, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00 42850.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 897 TON 27.00 24219.00 32.00 28704.00
0003  1245000000-E SP SHOULDER RECONSTRUCTION 34.72 SMI 3650.00 126728.00 3650.00 126728.00
0004 1297000000-E 607 ?/Ill_llkxnx)SP PVMT ###x" DTH 21,916 SY 1.35 29586.60 1.80 39448.80
0005 1308000000-E 607 z\g!'l.lT.g ?Slllﬁzll-‘l)ALT PVMT # _ ek 78,633 SY 1.25 98291.25 1.50 117949.50
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 24,163 TON 38.00 918194.00 43.00 1039009.00
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 15,837 TON 40.00 633480.00 43.00 680991.00
0008 1575000000-E 620 ASP FOR PLANT MIX 2,511 TON 485.00 1217835.00 535.00 1343385.00
0009 1704000000-E SP  PATCHING EXIST PAVEMENT 6,375 TON 88.00 561000.00 95.00 605625.00
0010 2605000000-N 848 CONCRETE CURB RAMP 150 EA 1760.00 264000.00 1800.00 270000.00
0011 2815000000-N 858 ADJDROP INLETS 1 EA 1500.00 1500.00 1500.00 1500.00
0012 2830000000-N 858 ADJ MANHOLES 96 EA 750.00 72000.00 750.00 72000.00
0013 2845000000-N 858 ADJMETER OR VALVE BOXES 55 EA 550.00 30250.00 550.00 30250.00
0014 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,068 SF 450 9306.00 5.00 10340.00
0015 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 85000.00 75000.00
0016 4510000000-N SP LAW ENFORCEMENT 800 HR 40.00 32000.00 30.00 24000.00
0017 4695000000-E 1205 THERMO PVT MKG LINES 8790 MILS 260 LF 1.00 260.00 1.00 260.00
0018 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,060 LF 1.10 1166.00 1.10 1166.00
0019 4700000000-E 1205 12"WIDE THERMO 90 MILS 200 LF 1.50 300.00 1.50 300.00
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,588 LF 6.00 9528.00 6.00 9528.00
0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 36 EA 50.00 1800.00 50.00 1800.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 255 EA 80.00 20400.00 80.00 20400.00
0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 625,786 LF 0.09 56320.74 0.09 56320.74
0024 4820000000-E 1205 PAINT PVMT MARKINGS 8" 50 LF 1.00 50.00 0.15 7.50
0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 150 LF 2.00 300.00 2.00 300.00
0026 4847000000-E 1205 POLYUREA LINES (4" ****) 162,686 LF 0.73 118760.78 0.73 118760.78
(HIGHLY REFLECTIVE ELEMENTS)
0027 4905000000-N 1253 SNOWPLB PVMT MRKER 1,830 EA 21.00 38430.00 20.95 38338.50
0028 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15000.00 10000.00
CONTRACT TOTAL TOTAL 4415705.37 TOTAL 4764961.82
ROADWAY ITEMS SUB-TOTAL 4415705.37 SUB-TOTAL 4764961.82
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONSTRUCTION COMPANY DIVISION OF 1 4415705.37

APAC-ATLANTIC INC
ROGERS GROUP, INC.

2 4764961.82



MAR 04, 2014 02:43 PM MADISON

TIP NO 13CR.10571.11, 13CR.20571.12 2:00 PM 1/ 1 015
FEB 18 2014 C203504
FED AID NO STATE FUNDED 12.470 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-25/70, 1 SECTION OF NC-209, AND 6 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION ROGERS GROUP, INC.
COMPANY DIVISION OF
APAC-ATLANTIC INC

KNOXVILLE, TN NASHVILLE, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20000.00 70000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 579 TON 28.00 16212.00 30.73 17792.67
0003 1245000000-E SP SHOULDER RECONSTRUCTION 22.12 SMI 3650.00 80738.00 3900.00 86268.00
0004 1297000000-E 607 MILL ASP PVMT ***++" DTH 113 SY 10.00 1130.00 5.25 593.25
(1-1/2")
0005  1308000000-E 607 MILLN ASPHALT PVMT ik - orkx 29,188 SY 2.00 58376.00 1.95 56916.60
(0" TO 1-1/2")
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,343 TON 38.00 507034.00 42.00 560406.00
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 8,759 TON 40.00 350360.00 45.00 394155.00
0008 1575000000-E 620 ASP FOR PLANT MIX 1,388 TON 535.00 742580.00 540.00 749520.00
0009 1704000000-E SP  PATCHING EXIST PAVEMENT 4,980 TON 97.50 485550.00 105.00 522900.00
0010 1840000000-E 665 MILLED RUMBLE STRIPS 40,128 LF 0.19 7624.32 0.07 2808.96
0011 2815000000-N 858 ADJDROP INLETS 5 EA 1500.00 7500.00 1250.00 6250.00
0012 2830000000-N 858 ADJ MANHOLES 2 EA 1200.00 2400.00 1250.00 2500.00
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,310 SF 4.80 6288.00 5.00 6550.00
0014 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 20000.00 28700.00
0015 4510000000-N SP LAW ENFORCEMENT 40 HR 30.00 1200.00 30.00 1200.00
0016 4710000000-E 1205 24"WIDE THERMO 120 MILS 80 LF 8.00 640.00 8.00 640.00
0017 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 14 EA 50.00 700.00 50.00 700.00
0018 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 51 EA 85.00 4335.00 85.00 4335.00
0019 4810000000-E 1205 PAINT PVMT MARKINGS 4" 353,126 LF 0.11 38843.86 0.11 38843.86
0020 4847000000-E 1205 POLYUREA LINES (4" ***) 85,635 LF 0.74 63369.90 0.74 63369.90
(HIGHLY REFLECTIVE ELEMENTS)
0021 4847110000-E 1205 POLYUREA LINES (8" *****) 8,608 LF 2.00 17216.00 2.00 17216.00
(HIGHLY REFLECTIVE ELEMENTS)
0022 4905000000-N 1253 SNOWPLB PVMT MRKER 820 EA 23.50 19270.00 23.45 19229.00
CONTRACT TOTAL TOTAL 2451367.08 TOTAL 2650894.24
ROADWAY ITEMS SUB-TOTAL 2451367.08 SUB-TOTAL 2650894.24
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONSTRUCTION COMPANY DIVISION OF 1 2451367.08

APAC-ATLANTIC INC
ROGERS GROUP, INC. 2 2650894.24



MAR 04, 2014 02:43 PM YANCEY

TIP NO 13CR.11001.12, 13CR.21001.12 2:00 PM 1/ 1 016
FEB 18 2014 C203505
FED AID NO STATE FUNDED 11.170 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-80 FROM SR-1158 TO SR-1153, AND 4 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC. ROGERS GROUP, INC.
MOUNTAIN CITY, TN NASHVILLE, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 16000.00 12000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 552 TON 23.00 12696.00 25.00 13800.00
0003  1245000000-E SP  SHOULDER RECONSTRUCTION 22.07 SMI 3000.00 66210.00 3600.00 79452.00
0004 1308000000-E 607 MILLN ASPHALT PVMT ik - dorkx 3,290 SY 3.00 9870.00 2.00 6580.00
(0" TO 1-1/2")
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 8,023 TON 40.00 320920.00 40.00 320920.00
0006 1525000000-E 610 ASP CONC SURF CRS SF9.5A 4,873 TON 40.00 194920.00 42.00 204666.00
0007 1575000000-E 620 ASP FOR PLANT MIX 807 TON 559.00 451113.00 545.00 439815.00
0008 1704000000-E SP  PATCHING EXIST PAVEMENT 3,700 TON 91.00 336700.00 95.00 351500.00
0009 2605000000-N 848 CONCRETE CURB RAMP 7 EA 1750.00 12250.00 2270.00 15890.00
0010 2815000000-N 858 ADJDROP INLETS 1 EA 900.00 900.00 980.00 980.00
0011 2845000000-N 858 ADJMETER OR VALVE BOXES 4 EA 500.00 2000.00 550.00 2200.00
0012 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,252 SF 4.00 5008.00 5.00 6260.00
0013 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 9000.00 12700.00
0014 4710000000-E 1205 24"WIDE THERMO 120 MILS 224 LF 11.75 2632.00 8.00 1792.00
0015 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 52.50 630.00 100.00 1200.00
0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 135.00 1215.00 100.00 900.00
0017 4810000000-E 1205 PAINT PVMT MARKINGS 4" 201,484 LF 0.14 28207.76 0.12 24178.08
0018 4847000000-E 1205 POLYUREA LINES (4" ***) 135,168 LF 0.74 100024.32 0.68 91914.24
(HIGHLY REFLECTIVE ELEMENTS)
0019 4905000000-N 1253 SNOWPLB PVMT MRKER 845 EA 23.00 19435.00 26.00 21970.00
CONTRACT TOTAL TOTAL 1589731.08 TOTAL 1608717.32
ROADWAY ITEMS SUB-TOTAL 1589731.08 SUB-TOTAL 1608717.32
BIDDERS IN ORDER CONTRACT TOTAL
MAYMEAD, INC. 1 1589731.08

ROGERS GROUP, INC. 2 1608717.32



MAR 04, 2014 02:43 PM

HENDERSON

TIP NO B-3346 33004.3.FD1 2:00 PM 1/ 6 017
FEB 18 2014 C203347
FED AID NO BRZ-1734(3) 0.088 MI
GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.
BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).
DEVERE CONSTRUCTION CAROLINA BRIDGE CO., INC. NHM CONSTRUCTORS, LLC
COMPANY, INC
ALPENA, MI ORANGEBURG, SC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 51000.00 56449.93 66000.00
0002 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 3000.00 3000.00 2200.00 2200.00 3000.00 3000.00
0003 0022000000-E 225 UNCLASSIFIED EXCAVATION 6,900 CY 20.00 138000.00 25.65 176985.00 25.65 176985.00
0004 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 10000.00 6653.87 8500.00
(12+71.50-L-)
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1000.00 1000.00 1000.00 1000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 350 CY 10.00 3500.00 15.00 5250.00 15.00 5250.00
0007 0063000000-N SP GRADING Lump Sum 175000.00 42140.00 50000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 540 CY 8.00 4320.00 5.00 2700.00 5.00 2700.00
0009 0194000000-E SP SELECT GRANULAR MATL, CLASS llI 130 CY 25.00 3250.00 45.00 5850.00 45.00 5850.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 390 SY 2.00 780.00 3.00 1170.00 3.00 1170.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 35.00 350.00 34.00 340.00 34.00 340.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 30 Sy 3.00 90.00 4.00 120.00 4.00 120.00
0013 0335200000-E 305 15" DRAINAGE PIPE 36 LF 40.00 1440.00 35.00 1260.00 35.00 1260.00
0014 0448200000-E 310 15"RCP CULV CLASS IV 48 LF 45.00 2160.00 50.00 2400.00 50.00 2400.00
0015 1099500000-E 505 SHALLOW UNDERCUT 53 CY 12.00 636.00 15.00 795.00 15.00 795.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 101 TON 20.00 2020.00 25.00 2525.00 25.00 2525.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 30.00 6000.00 25.00 5000.00 25.00 5000.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 300 TON 60.00 18000.00 60.00 18000.00 67.00 20100.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 170 TON 83.00 14110.00 83.00 14110.00 93.00 15810.00
0020 1575000000-E 620 ASP FOR PLANT MIX 25 TON 630.00 15750.00 630.00 15750.00 712.00 17800.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 25 CY 15.00 375.00 15.00 375.00 15.00 375.00
0022 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 60.00 1200.00 50.00 1000.00 50.00 1000.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 5.00 500.00 10.00 1000.00 10.00 1000.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 350.00 350.00 350.00 350.00
0025 2077000000-E 815 6" OUTLET PIPE LF 30.00 180.00 15.00 90.00 15.00 90.00
0026 2264000000-E 840 PIPE PLUGS 05 CY 1000.00 500.00 1000.00 500.00 1000.00 500.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00 1365.00 2730.00 1500.00 3000.00
0028 2365000000-N 840 FRAME W/2GRTS 840.22 STD 2 EA 500.00 1000.00 750.00 1500.00 800.00 1600.00
0029 3030000000-E 862 STL BM GUARDRAIL 100 LF 42.00 4200.00 42.00 4200.00 42.00 4200.00
0030 3090000000-N 862 TRIPLE CORRU GR TERM SECT 4 EA 150.00 600.00 150.00 600.00 150.00 600.00
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 65.00 325.00 65.00 325.00 65.00 325.00
0032 3165000000-N SP ?3 l;OA_Il_\lLCZF;OR TYPE o 4 EA 2760.00 11040.00 2760.00 11040.00 2760.00 11040.00
0033 3180000000-N 862 ?I’ Rlé;\l)CHOR TYPE o 4 EA 2550.00 10200.00 2550.00 10200.00 2550.00 10200.00
0034 3360000000-E 863 REMOVE EXISTING GUARDRAIL 65 LF 2.00 130.00 2.00 130.00 5.00 325.00
0035 3649000000-E 876 RIP RAP,CLASS B 101 TON 45.00 4545.00 45.00 4545.00 45.00 4545.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 685 SY 2.00 1370.00 3.00 2055.00 3.00 2055.00
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 30 LF 5.00 150.00 5.15 154.50 5.15 154.50
0038 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 50.00 200.00 85.00 340.00 85.00 340.00
0039 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 1.00 8.00 5.00 40.00 5.00 40.00



MAR 04, 2014 02:43 PM

HENDERSON

TIP NO B-3346 33004.3.FD1 200PM 2/ 6 017
FEB 18 2014 C203347
FED AID NO BRZ-1734(3) 0.088 M
GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.
BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).
DEVERE CONSTRUCTION CAROLINA BRIDGE CO., INC. NHM CONSTRUCTORS, LLC
COMPANY, INC
ALPENA, MI ORANGEBURG, SC ASHEVILLE, NC
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 526 SF 4.25 2235.50 4.50 2367.00 4.50 2367.00
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 5.00 720.00 4.75 684.00 4.75 684.00
0042 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 15.00 1440.00 15.40 1478.40 15.40 1478.40
0043  4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,680 LF 0.75 2760.00 0.75 2760.00 0.54 1987.20
0044  6000000000-E 1605 TEMPORARY SILT FENCE 1,100 LF 2.50 2750.00 2.50 2750.00 2.50 2750.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 210 TON 30.00 6300.00 38.00 7980.00 43.00 9030.00
0046  6009000000-E 1610 EROS CONTRL STONE CL B 195 TON 30.00 5850.00 38.00 7410.00 43.00 8385.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 135 TON 30.00 4050.00 34.00 4590.00 34.00 4590.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1200.00 1800.00 900.00 1350.00 1200.00 1800.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00 2.00 100.00 3.00 150.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 700.00 875.00 900.00 1125.00 700.00 875.00
0051  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 10.00 2000.00 10.00 2000.00
0052 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00 2.00 800.00 2.00 800.00
0053  6030000000-E 1630 SILT EXCAVATION 270 CY 5.00 1350.00 10.00 2700.00 10.00 2700.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 3,400 SY 2.00 6800.00 2.00 6800.00 2.00 6800.00
0055 6037000000-E SP COIR FIBER MAT 150 SY 6.00 900.00 6.00 900.00 6.00 900.00
0056  6038000000-E SP PERM SOIL REINF MAT 450 SY 5.00 2250.00 6.00 2700.00 5.00 2250.00
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 180 LF 6.00 1080.00 5.00 900.00 6.00 1080.00
0058 6071010000-E SP  WATTLE 105 LF 6.00 630.00 4.00 420.00 6.00 630.00
0059 6071020000-E SP  POLYACRYLAMIDE (PAM) 60 LB 10.00 600.00 10.00 600.00 10.00 600.00
0060 6071030000-E 1640 COIR FIBER BAFFLE 150 LF 7.00 1050.00 6.50 975.00 7.00 1050.00
0061 6071050000-E SP (Z 1S/§‘I)MMER 3 EA 1000.00 3000.00 750.00 2250.00 500.00 1500.00
0062 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1800.00 2700.00 1800.00 2700.00 1800.00 2700.00
0063 6087000000-E 1660 MOWING 0.7 ACR 500.00 350.00 200.00 140.00 500.00 350.00
0064 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 5.00 250.00 2.00 100.00
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 700.00 175.00 900.00 225.00 700.00 175.00
0066 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 5.00 250.00 2.00 100.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 700.00 875.00 900.00 1125.00 700.00 875.00
0068 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 40.00 400.00 65.00 650.00 40.00 400.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 150.00 3750.00 200.00 5000.00 150.00 3750.00
0070 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00 500.00
WALL ITEMS
0071 8847000000-E SP  GENERIC RET WALL ITEM (SF) 800 SF 150.00 120000.00 204.40 163520.00 350.00 280000.00
ANCHORED RETAINING WALLS
0072 8847000000-E SP  GENERIC RET WALL ITEM (SF) 675 SF 25.00 16875.00 106.41 71826.75 58.00 39150.00
ARCH CONC SURFACE TREATMENT
STRUCTURE ITEMS
0073 8070000000-E 410 FOUNDATION EXCAVATION 201 CY 50.00 10050.00 124.31 24986.31 15.00 3015.00
0074 8105520000-E 411 3-0"DRILLD PIER IN SOIL 24 LF 1500.00 36000.00 1979.11 47498.64 1775.00 42600.00



MAR 04, 2014 02:43 PM

HENDERSON

TIP NO B-3346 33004.3.FD1 200PM 3/ 6 017
FEB 18 2014 C203347
FED AID NO BRZ-1734(3) 0.088 MI
GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.
BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).
DEVERE CONSTRUCTION CAROLINA BRIDGE CO., INC. NHM CONSTRUCTORS, LLC
COMPANY, INC
ALPENA, MI ORANGEBURG, SC ASHEVILLE, NC
0075 8105620000-E 411 3-0"DRILLD PIER NO SOIL 51 LF 400.00 20400.00 892.47 45515.97 533.00 27183.00
0076 8113000000-N 411 SID INSPECTIONS 6 EA 500.00 3000.00 687.85 4127.10 500.00 3000.00
0077 8114000000-N 411 SPT TESTING 12 EA 500.00 6000.00 593.93 7127.16 500.00 6000.00
0078 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 3577.12 3577.12 2400.00 2400.00
0079 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 99.4 CY 800.00 79520.00 911.76 90628.94 1170.00 116298.00
0080 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 25000.00 19133.14 15750.00
(12+71.50-L-)
0081 8217000000-E 425 REINF STEEL (BRIDGE) 18,529 LB 1.00 18529.00 0.76 14082.04 1.00 18529.00
0082 8238000000-E 425 SPIRAL COL REINF STL BRG 2,712 LB 1.50 4068.00 1.01 2739.12 1.30 3525.60
0083 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 3532.85 2400.00
0084 8755000000-E 430 3-0"X1-6"PRESTR SLABS 405 LF 140.00 56700.00 137.29 55602.45 157.00 63585.00
0085 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2500.00 2000.00 4730.00
APPLICATION OF BRIDGE COATING
0086 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 55766.52 150000.00
REHAB OF EXISTING STRUCTURE
0087 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 12543.48 7500.00
REMOVAL OF EXISTING STRUCTURE #42
0088 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 84.67 LF 325.00 27517.75 268.40 22725.43 356.00 30142.52
TYPE T101 RAIL
0089 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 289 SF 30.00 8670.00 54.37 15712.93 62.00 17918.00
ARCH CONC SURFACE TREATMENT
CONTRACT TOTAL TOTAL 1024949.25 TOTAL 1128998.65 TOTAL 1325427.22
ROADWAY ITEMS SUB-TOTAL 547669.50 SUB-TOTAL 466352.70 SUB-TOTAL 491701.10
WALL ITEMS SUB-TOTAL 136875.00 SUB-TOTAL 235346.75 SUB-TOTAL 319150.00
STRUCTURE ITEMS SUB-TOTAL 340404.75 SUB-TOTAL 427299.20 SUB-TOTAL 514576.12



MAR 04, 2014 02:43 PM HENDERSON

TIP NO B-3346 33004.3.FD1 2200PM 4/ 6 017
FEB 18 2014 C203347
FED AID NO BRZ-1734(3) 0.088 MI

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.
BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

BUCKEYE BRIDGE, LLC

CANTON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 70000.00
0002 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1000.00 1000.00
0003 0022000000-E 225 UNCLASSIFIED EXCAVATION 6,900 CY 10.50 72450.00
0004 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 15000.00

(12+71.50-L-)
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 350 CY 16.00 5600.00
0007 0063000000-N SP GRADING Lump Sum 100000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 540 CY 18.00 9720.00
0009 0194000000-E SP SELECT GRANULAR MATL, CLASS I 130 CY 46.00 5980.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 390 SY 3.00 1170.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 30.00 300.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 3.00 90.00
0013 0335200000-E 305 15" DRAINAGE PIPE 36 LF 28.00 1008.00
0014 0448200000-E 310 15" RCP CULV CLASS IV 48 LF 40.00 1920.00
0015 1099500000-E 505 SHALLOW UNDERCUT 53 CY 18.00 954.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 101 TON 28.00 2828.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 28.00 5600.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 300 TON 70.00 21000.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 170 TON 95.00 16150.00
0020 1575000000-E 620 ASP FOR PLANT MIX 25 TON 725.00 18125.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 25 CY 14.00 350.00
0022 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 50.00 1000.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00
0025 2077000000-E 815 6" OUTLET PIPE 6 LF 15.00 90.00
0026 2264000000-E 840 PIPE PLUGS 05 CY 1500.00 750.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00
0028 2365000000-N 840 FRAME W/2GRTS 840.22 STD 2 EA 600.00 1200.00
0029 3030000000-E 862 STL BM GUARDRAIL 100 LF 20.00 2000.00
0030 3090000000-N 862 TRIPLE CORRU GR TERM SECT 4 EA 200.00 800.00
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00
0032 3165000000-N SP  GR ANCHOR TYPE s 4 EA 1650.00 6600.00

(350 TL-2)
0033 3180000000-N 862 ?I’ Rlé;\l)CHOR TYPE s 4 EA 2100.00 8400.00
0034 3360000000-E 863 REMOVE EXISTING GUARDRAIL 65 LF 3.00 195.00
0035 3649000000-E 876 RIP RAP,CLASS B 101 TON 38.00 3838.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 685 SY 3.00 2055.00
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 30 LF 5.10 153.00
0038 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 40.00 160.00

0039 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 8.00 64.00



MAR 04, 2014 02:43 PM HENDERSON

TIP NO B-3346 33004.3.FD1 2:00 PM 5/ 6 017
FEB 18 2014 C203347
FED AID NO BRZ-1734(3) 0.088 MI

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.
BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

BUCKEYE BRIDGE, LLC

CANTON, NC

0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 526 SF 4.40 2314.40
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 5.00 720.00
0042 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 22.00 2112.00
0043 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,680 LF 0.75 2760.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 1,100 LF 2.50 2750.00
0045 6006000000-E 1610 EROS CONTRL STONE CL A 210 TON 28.00 5880.00
0046 6009000000-E 1610 EROS CONTRL STONE CL B 195 TON 30.00 5850.00
0047 6012000000-E 1610 SEDIMENT CONTROL STONE 135 TON 28.00 3780.00
0048 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1200.00 1800.00
0049 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00
0050 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 700.00 875.00
0051 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00
0052 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00
0053 6030000000-E 1630 SILT EXCAVATION 270 CY 16.00 4320.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 3,400 SY 2.00 6800.00
0055 6037000000-E SP COIR FIBER MAT 150 SY 6.00 900.00
0056 6038000000-E SP PERM SOIL REINF MAT 450 SY 5.00 2250.00
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 180 LF 6.00 1080.00
0058 6071010000-E SP  WATTLE 105 LF 6.00 630.00
0059 6071020000-E SP POLYACRYLAMIDE (PAM) 60 LB 10.00 600.00
0060 6071030000-E 1640 COIR FIBER BAFFLE 150 LF 7.00 1050.00
0061 6071050000-E SP ’(*I]?ZKl)MMER 3 EA 500.00 1500.00
0062 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1800.00 2700.00
0063 6087000000-E 1660 MOWING 0.7 ACR 500.00 350.00
0064 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 700.00 175.00
0066 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 700.00 875.00
0068 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 40.00 400.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 150.00 3750.00
0070 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00

WALL ITEMS
0071 8847000000-E SP  GENERIC RET WALL ITEM (SF) 800 SF 700.00 560000.00

ANCHORED RETAINING WALLS
0072 8847000000-E SP  GENERIC RET WALL ITEM (SF) 675 SF 25.00 16875.00

ARCH CONC SURFACE TREATMENT

STRUCTURE ITEMS
0073 8070000000-E 410 FOUNDATION EXCAVATION 201 CY 75.00 15075.00

0074 8105520000-E 411 3-0"DRILLD PIER IN SOIL 24 LF 1750.00 42000.00
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GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.
BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

BUCKEYE BRIDGE, LLC

CANTON, NC

0075 8105620000-E 411 3-0" DRILLD PIER NO SOIL 51 LF 530.00 27030.00

0076 8113000000-N 411 SID INSPECTIONS 6 EA 500.00 3000.00

0077 8114000000-N 411 SPT TESTING 12 EA 500.00 6000.00

0078 8115000000-N 411 CSL TESTING 1 EA 2500.00 2500.00

0079 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 994 CY 900.00 89460.00

0080 8210000000-N 422 BRG APPR SLAB **trrkikkikk Lump Sum 22500.00
(12+71.50-L-)

0081 8217000000-E 425 REINF STEEL (BRIDGE) 18,529 LB 1.00 18529.00

0082 8238000000-E 425 SPIRAL COL REINF STL BRG 2,712 LB 1.00 2712.00

0083 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3500.00

0084 8755000000-E 430 3-0"X1-6"PRESTR SLABS 405 LF 170.00 68850.00

0085 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
APPLICATION OF BRIDGE COATING

0086 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 29500.00
REHAB OF EXISTING STRUCTURE

0087 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00
REMOVAL OF EXISTING STRUCTURE #42

0088 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 84.67 LF 330.00 27941.10
TYPE T101 RAIL

0089 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 289 SF 25.00 7225.00
ARCH CONC SURFACE TREATMENT
CONTRACT TOTAL TOTAL 1413919.50
ROADWAY ITEMS SUB-TOTAL 441222.40
WALL ITEMS SUB-TOTAL 576875.00
STRUCTURE ITEMS SUB-TOTAL 395822.10
BIDDERS IN ORDER CONTRACT TOTAL
DEVERE CONSTRUCTION COMPANY, INC 1 1024949.25
CAROLINA BRIDGE CO., INC. 2 1128998.65
NHM CONSTRUCTORS, LLC 3 1325427.22
BUCKEYE BRIDGE, LLC 4 1413919.50
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NHM CONSTRUCTORS, LLC

MILLER ENGINEERING COMPANY, TENNOCA CONSTRUCTION CO., INC.

INC
ASHEVILLE, NC MARION, NC CANDLER, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 19000.00 17500.00 20000.00
0002 0043000000-N 226 GRADING Lump Sum 17867.44 60500.00 107000.00
0003  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 1.00 1.00 1.00 1.00
0004 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 35.00 3500.00 35.00 3500.00 39.50 3950.00
0005 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.00 600.00 3.00 600.00 2.00 400.00
0006 0223000000-E 275 ROCK PLATING 40 SY 100.00 4000.00 50.00 2000.00 75.00 3000.00
0007 1099500000-E 505 SHALLOW UNDERCUT 60 CY 15.00 900.00 12.00 720.00 14.00 840.00
0008 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 30.00 3000.00 27.00 2700.00 31.50 3150.00
0009 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00 26.00 2600.00 31.50 3150.00
0010 1330000000-E 607 INCIDENTAL MILLING 100 SY 33.00 3300.00 40.00 4000.00 35.00 3500.00
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 90 TON 95.00 8550.00 73.45 6610.50 90.00 8100.00
0012 1498000000-E 610 ASP CONC INTR CRS 119.0B 75 TON 95.00 7125.00 73.45 5508.75 90.00 6750.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 110 TON 95.00 10450.00 103.45 11379.50 115.00 12650.00
0014 1575000000-E 620 ASP FOR PLANT MIX 15 TON 890.00 13350.00 690.00 10350.00 630.00 9450.00
0015 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 18.00 414.00 13.00 299.00 1.00 23.00
0016 2033000000-E 815 SUBDRAIN FINE AGGREGATE 18 CY 50.00 900.00 38.00 684.00 40.00 720.00
0017 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00 8.00 800.00 11.00 1100.00
0018 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 400.00 400.00 250.00 250.00 400.00 400.00
0019 2077000000-E 815 6" OUTLET PIPE 6 LF 18.00 108.00 40.00 240.00 11.00 66.00
0020 2556000000-E 846 SHOULDER BERM GUTTER 110 LF 45.00 4950.00 45.00 4950.00 24.00 2640.00
0021 3030000000-E 862 STL BM GUARDRAIL 275 LF 24.00 6600.00 21.50 5912.50 20.00 5500.00
0022 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 12.00 60.00 11.00 55.00 30.00 150.00
0023 3165000000-N SP gI;OA;\ILCZI-;OR TYPE #wisciorek 4 EA 2100.00 8400.00 1850.00 7400.00 2000.00 8000.00
0024 3628000000-E 876 RIP RAP, CLASS | 40 TON 40.00 1600.00 35.00 1400.00 50.00 2000.00
0025 3649000000-E 876 RIP RAP, CLASS B 10 TON 40.00 400.00 35.00 350.00 50.00 500.00
0026 3656000000-E 876 GEOTEXTILE FOR DRAINGE 470 SY 3.00 1410.00 3.00 1410.00 3.00 1410.00
0027  4400000000-E 1110 WORK ZONE SIGNS (STAT) 399 SF 6.00 2394.00 10.00 3990.00 5.00 1995.00
0028 4410000000-E 1110 WORK ZONE SIGNS (BARR) 96 SF 6.25 600.00 10.00 960.00 6.00 576.00
0029 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 19.00 1216.00 25.00 1600.00 20.00 1280.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,920 LF 0.95 1824.00 1.05 2016.00 2.00 3840.00
0031 6000000000-E 1605 TEMPORARY SILT FENCE 550 LF 3.25 1787.50 6.00 3300.00 4.00 2200.00
0032 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 40.00 6000.00 35.00 5250.00 27.00 4050.00
0033  6009000000-E 1610 EROS CONTRL STONE CL B 35 TON 40.00 1400.00 35.00 1225.00 27.00 945.00
0034 6012000000-E 1610 SEDIMENT CONTROL STONE 125 TON 30.00 3750.00 35.00 4375.00 27.00 3375.00
0035 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00 1100.00 1100.00 2000.00 2000.00
0036 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00 7.00 350.00 3.00 150.00
0037 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 700.00 875.00 2000.00 2500.00 700.00 875.00
0038 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 8.00 800.00 12.00 1200.00 5.00 500.00
0039 6029000000-E SP SAFETY FENCE 100 LF 250 250.00 5.00 500.00 3.00 300.00
0040 6030000000-E 1630 SILT EXCAVATION 50 CY 20.00 1000.00 10.00 500.00 5.00 250.00
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0041 6036000000-E 1631 MATTING FOR EROS CONTROL 2,400 SY 2.25 5400.00 1.75 4200.00 3.00 7200.00
0042 6037000000-E SP COIR FIBER MAT 100 SY 7.00 700.00 6.00 600.00 8.00 800.00
0043  6042000000-E 1632 1/4" HARDWARE CLOTH 135 LF 6.00 810.00 3.50 472.50 6.00 810.00
0044 6045000000-E SP **" TEMPORARY PIPE 100 LF 20.00 2000.00 60.00 6000.00 50.00 5000.00
(24")
0045 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 450.00 1800.00 1200.00 4800.00 360.00 1440.00
0046 6071010000-E SP WATTLE 60 LF 6.00 360.00 10.00 600.00 7.00 420.00
0047  6071020000-E SP  POLYACRYLAMIDE (PAM) 25 LB 10.00 250.00 10.00 250.00 10.00 250.00
0048 6071030000-E 1640 COIR FIBER BAFFLE 25 LF 8.00 200.00 10.00 250.00 10.00 250.00
0049 6071050000-E SP  **" SKIMMER 1 EA 700.00 700.00 1000.00 1000.00 1200.00 1200.00
(-1/2"
0050 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1850.00 1850.00 1900.00 1900.00 4000.00 4000.00
0051 6087000000-E 1660 MOWING 0.5 ACR 500.00 250.00 500.00 250.00 50.00 25.00
0052 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 8.00 400.00 3.00 150.00
0053 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 2500.00 625.00 800.00 200.00
0054 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 6.00 300.00 2.00 100.00
0055 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 700.00 525.00 1600.00 1200.00 2000.00 1500.00
0056 6111000000-E SP  IMPERVIOUS DIKE 240 LF 25.00 6000.00 60.00 14400.00 30.00 7200.00
0057 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 40.00 400.00 45.00 450.00 40.00 400.00
0058 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 175.00 3150.00 250.00 4500.00 150.00 2700.00
CULVERT ITEMS
0059 8056000000-N 402 REMV EXIST STR xwwwinck Lump Sum 35000.00 10000.00 6500.00
(15-84.00-L-)
0060 8126000000-N 414 CULV EXCAV @ *#xwwsinck Lump Sum 45000.00 35000.00 22000.00
(15-84.00-L-)
0061 8133000000-E 414 FND CONDIT MAT, BOX CULV 119 TON 35.00 4165.00 50.00 5950.00 55.00 6545.00
0062 8196000000-E 420 CLASS A CONCRETE (CULV) 156 CY 710.00 110760.00 625.00 97500.00 650.00 101400.00
0063 8245000000-E 425 REINF STEEL (CULVERT) 17,321 LB 1.10 19053.10 1.50 25981.50 1.20 20785.20
CONTRACT TOTAL TOTAL 383954.04 TOTAL 397215.25 TOTAL 417661.20
ROADWAY ITEMS SUB-TOTAL 169975.94 SUB-TOTAL 222783.75 SUB-TOTAL 260431.00
CULVERT ITEMS SUB-TOTAL 213978.10 SUB-TOTAL 174431.50 SUB-TOTAL 157230.20
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 21000.00
0002 0043000000-N 226 GRADING Lump Sum 24000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0004 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 50.00 5000.00
0005 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 4.00 800.00
0006 0223000000-E 275 ROCK PLATING 40 SY 35.00 1400.00
0007 1099500000-E 505 SHALLOW UNDERCUT 60 CY 15.00 900.00
0008 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 36.00 3600.00
0009 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 36.00 3600.00
0010 1330000000-E 607 INCIDENTAL MILLING 100 SY 27.00 2700.00
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 90 TON 90.00 8100.00
0012 1498000000-E 610 ASP CONC INTR CRS 119.0B 75 TON 90.00 6750.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 110 TON 100.00 11000.00
0014 1575000000-E 620 ASP FOR PLANT MIX 15 TON 850.00 12750.00
0015 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 15.00 345.00
0016 2033000000-E 815 SUBDRAIN FINE AGGREGATE 18 CY 75.00 1350.00
0017 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 12.00 1200.00
0018 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 275.00 275.00
0019 2077000000-E 815 6" OUTLET PIPE 6 LF 15.00 90.00
0020 2556000000-E 846 SHOULDER BERM GUTTER 110 LF 51.00 5610.00
0021 3030000000-E 862 STL BM GUARDRAIL 275 LF 18.00 4950.00
0022 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00
0023 3165000000-N SP  GR ANCHOR TYPE #¥xkei 4 EA 1650.00 6600.00
(350 TL-2)

0024 3628000000-E 876 RIP RAP, CLASS | 40 TON 45.00 1800.00
0025 3649000000-E 876 RIP RAP, CLASS B 10 TON 45.00 450.00
0026 3656000000-E 876 GEOTEXTILE FOR DRAINGE 470 SY 4.00 1880.00
0027 4400000000-E 1110 WORK ZONE SIGNS (STAT) 399 SF 4.25 1695.75
0028 4410000000-E 1110 WORK ZONE SIGNS (BARR) 96 SF 5.00 480.00
0029 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 15.00 960.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,920 LF 0.85 1632.00
0031 6000000000-E 1605 TEMPORARY SILT FENCE 550 LF 3.00 1650.00
0032 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 45.00 6750.00
0033 6009000000-E 1610 EROS CONTRL STONE CL B 35 TON 45.00 1575.00
0034 6012000000-E 1610 SEDIMENT CONTROL STONE 125 TON 45.00 5625.00
0035 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00
0036 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00
0037 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 700.00 875.00
0038 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 12.00 1200.00
0039 6029000000-E SP SAFETY FENCE 100 LF 2.50 250.00

0040 6030000000-E 1630 SILT EXCAVATION 50 CY 15.00 750.00
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0041 6036000000-E 1631 MATTING FOR EROS CONTROL 2,400 SY 2.25 5400.00
0042 6037000000-E SP COIR FIBER MAT 100 SY 7.00 700.00
0043 6042000000-E 1632 1/4" HARDWARE CLOTH 135 LF 6.00 810.00
0044 6045000000-E Sp  **"TEMPORARY PIPE 100 LF 35.00 3500.00
(24")
0045 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 750.00 3000.00
0046 6071010000-E SP WATTLE 60 LF 6.00 360.00
0047 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 10.00 250.00
0048 6071030000-E 1640 COIR FIBER BAFFLE 25 LF 8.00 200.00
0049 6071050000-E Sp  **" SKIMMER 1 EA 600.00 600.00
(1-1/2")
0050 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1800.00 1800.00
0051 6087000000-E 1660 MOWING 0.5 ACR 500.00 250.00
0052 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00
0053 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00
0054 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00
0055 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 700.00 525.00
0056 6111000000-E SP IMPERVIOUS DIKE 240 LF 100.00 24000.00
0057 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 40.00 400.00
0058 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 175.00 3150.00
CULVERT ITEMS
0059 8056000000-N 402 REMV EXIST STR ik Lump Sum 40000.00
(15-84.00-L-)
0060 8126000000-N 414 CULV EXCAV @ #*xkkikiox Lump Sum 40000.00
(15-84.00-L-)
0061 8133000000-E 414 FND CONDIT MAT, BOX CULV 119 TON 60.00 7140.00
0062 8196000000-E 420 CLASS A CONCRETE (CULV) 156 CY 900.00 140400.00
0063 8245000000-E 425 REINF STEEL (CULVERT) 17,321 LB 1.25 21651.25
CONTRACT TOTAL TOTAL 445779.00
ROADWAY ITEMS SUB-TOTAL 196587.75
CULVERT ITEMS SUB-TOTAL 249191.25
BIDDERS IN ORDER CONTRACT TOTAL
NHM CONSTRUCTORS, LLC 1 383954.04
MILLER ENGINEERING COMPANY, INC 2 397215.25
TENNOCA CONSTRUCTION CO., INC. 3 417661.20
BUCKEYE BRIDGE, LLC 4 445779.00



